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POWER PURCHASE AGREEMENT Cell, 4951625826
fi BETWEEN _
SOUTHERN POWER DISTRIBUTIDH COMPANY OF A.¥. LIVITED
; - AND

M/S. AXIS WIND FARMS (CODAVARI) PRIVATE LINITED
'\{T_his Power Purchase Agreement (the “Agreement”) entered into this
&7 day of September, 2017 between Southern Power Distribution Compaiiyv
of AP Limited (DISCOM), incorporated by the Government of Andhra Pradesh
in accordance with the Andhra Pradesh Electricity Reform Act 1998 (Act
No.30 of 1998), under the provisions of Companies Act, 1956, having its office
at 19-13-65/A, Ragavendra Nagar, Kesavayana Gunta, Tiruchanoor Road
Timpati_, Pin-517501, AP, India, hereinafter referred to as the ¢ DISCOM”
‘.;[which expression shall , unless repugnant to the context or meaning
thereol, include its successors and assigns ) as [lirst party, and M/s. Axis
wind Farms (Godavari) private limited , a company incorporated under
companies Act, 1956, having registered office at 20 floor, Ploi Ne.3. if.No. 6-3.
680/ 8 /3, PMR Plaza, Thalcur Mansion lane, Somajiguda, Hyderabad - 500 082,

F .
or Axis Wind Farms (Godavari) Py, L1 CHIEF-GENERAL MANAGER
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India, hereinafter referred to as the “Wind Power Producer” (which expression
shall, unless repugnant to the con-text or meaning thereof, include its
successors and assigns) as sccond party.

7 WHEREAS, the Wind Power Producer is setting up the New and Renewable
tnergy Project i.e., the 50.4 MW capacity Wind power project at Borampalli
Site in Anantapuram District, Andhra Pradesh (hereafter called the Project,)
with a proposal of 0.252 MW for Auxiliary Consumption and 50.148 MW for
export to grid for Sale to DISCOM as detailed in Schedule-T attached herewith,
and New and Renewable Energy Development Corporation of Andhra Pradesh
Limited hereafter referred to as M/s NREDCAP has accorded approval to the
said project in their Proceedings No. NREDCAP/WE/Axis/ Borampali/2011,
dt.24.09.2011 & NREDCAP/WE/Axis/ Borampali/2017, di/16.09 2017 and
the Wind Power Producer has entered into an Agreements with NREDCAP on
04.09.2011 & 16.09.2017 the copies whereol arc attached herewith as
gchedule-11 and Schedule 11 respectively;

2, WHEREAS, it has been agreed that the Project will be designed, engineered
and constructed and operated by or on behalf of the Wind Power Producer or
its successors with reasonable diligence subject to all applicable Indizn laws,
rules, regulations and orders having the force of law;

4. Whereas, the proposed Project is being setup under cluster of Wind power
projects proposed at Borampalli Site in Anantapuram District, Andhira
pradesh and will be connected to Extra High Voltage (EHV) Pooling Substation
to be built for power evacuation from Wind power projects. The Project will
share a common metering at line isolator on outgoing feeder on High Vollage
(HV) side of the Pooling Substation along with other Wind power projects. The
Project will also have a separate metering at Project’s switchyard.

5. The terms and conditions of the Agreement arc subject 10 the provisions of
the Electricity Act, 2003 (36 of 2003) and the amendments made to the act
from time to time, and also subject to regulation by the APERC.

6. Now therefore, in consideration of the foregoing premises and their mu tual
covenants herein, and for other valuable consideration, the receipt and
sufficiency of which are acknowledged, the partics hereto, intending to bc
legally bound hereby agree as follows:

CHIEF GENERAL MANAGER
P & MM & IPC
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For Axis Wind Farms (Godavari) Pvt. Ltd.



ARTICLE 1

DEFINITIONS
As used in this Agreement, the following terms shall have the meanings set
forth herein below. Defined terms of singular number shall include the plural
and vice-versa.
1.1 APTRANSCO: Transmission Corporation of Andhra pPradesh Limited,
incorporated by the Government of Andhra Pradesh.
1.2 Billing Date: means the fifth (5th) day after the Meter Reading Date.
1.3 Billing Month: means the period commencing from 25th of the calendar
month and ending on the 24th of the next calendar month.
1.4 Commercial Operation Date (COD): means, with respect to each
Generating unit, the date on which such Generating unit is declared by the
Wind Power Producer to be operational, provided that the Wind Power
Producer shall not declare a Generating unit to be operational until such
Generating unit has completed its performance acceplance lest as pcer
standards prescribed.
Explanation: In respect of Non-conventional based power projects the date of
synchronisation of the first unit of the project will be treated as the
Commercial Operation Date of the project.
1.5 Delivered Energy: means, with respect to any Billing Month, the kilo watl
hours (kWh) of electrical energy generated by the Project and delivered to the
DISCOM at the Interconnection Point as defined in Article 1.10, as measured
by the common encrgy meter at the Interconnection Point during that Billing
Month. As indicated in the preamble, the delivered energy recorded by the
common meter shall be sum of energy delivered by all Wind power projects
connected to the Pooling Substation.
Explanation 1: For the purpose of clarification, Delivered Energy, excludes all
encrgy consumed in the Project, by the main plant and equipment, lighting
and other loads of the Project from the energy generated and as recorded by
energy meter at Interconnection Point.
Explanation 2: The delivered energy in a Billing Month shall be limited to the
energy calculated based on the Capacity agreed for export Lo network for sale
to DISCOM as mentioned in Preamble and Schedule -l

multiplied with

2

number of hours and fraction thereof the project is in operation during that

For Axis Wind Farms (Godavari) Pvt. Ltd.
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billing month. In case any excess energy is delivered no payment shall be
made for the same.

Explanation 3: The Delivered Energy will be equal to energy recorded by the
individual meter at Project’s switchyard minus apportioned line losscs [rom
Project’s switchyard to interconnection point and shall be calculated as per
the formula mentioned below:

Delivered Encrgy = X1 - (X1 x Z %)

Where

X1 is the reading of the energy meter installed at the Project’s switchyard.

79 is the line loss incurred in the transmission line between the Project and

the Pooling Substation and shall be:

X1+ +REFXEH e )
Where

Y is the reading of the common energy meter installed at interconnection
point. X1, X2, X3, X4 etc. are the readings of the energy meters installed at
the various individual Wind power projects being developed/ proposed to be set
up in the area and connected to the Pooling Substation.

1.6 Due Date of Payment: means the date on which the amount payable by
the DISCOM to the Wind Power Producer hereunder for Delivered Energy, if
any, supplied during a Billing Month becomes due for payment, which date
shall be thirty (30) days from the Meter Reading Date provided the bill is
received by DISCOM within 5 days from Meter Reading Date, and in the casc
of any supplemental or other bill or claim, if any, the due date of payment
shall be thirty (30) days from the date of the presentation of such bill or claim
to the designated officer of the DISCOM.

1.7 Financial Year: shall mean, with respect to the initial Fiscal Year, the
period beginning on the Commercial Operation Date and ending at 12.00
midnight on the following March 31. Each successive Financial Ycar shall
begin on April 1 and end on the following March 31, exceptl that the final
Fiscal Year shall end on the date of expiry of the Term or on termination ol
this Agreement, whichever is earlier.

1.8 Installed Capacity: means the total rated capacity in MW of all the Wind

Energy Generators installed by the Wind Power Producer.

For Axis Wind Farms (Godavari) Pyt Ltd, ;
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1.9 Interconnection Facilities: means all the equipment and [acilities,
including, but not limited to, all metering facilities, switchgear, substation
facilities, transmission lines and related infrastructure, to be installed at the
voltage specified in Article 1.20 at the Wind Power Producer's expensc [rom
time to time throughout the term of this Agreement, necessary to enable the
DISCOM to economically, reliably and safely receive Delivered Energy from the
Project in accordance with the terms of this Agreement. As indicated in the
preamble, the interconnection facilities beyond Project’s switchyard shall be
common for Wind Power Producer and other Wind power projects connected to
the Pooling Substation.

1.10 Interconnection Point: means the line isolator on outgoing feeder on 11V
side of the pooling sub-station i.e., the sub-station at project site of wind farm
which consists of step-up transformer(s) and associated switchgear and to the
LV side of which, multiple generating unit(s) ie., wind turbine generators arc
connected.

1.11 Meter Reading Date: means mid-day (i.e., noon) of the 24th (twenty-
fourth) day of each calendar month, at the Interconnection Point.

1.12 Metering Point: means points where metering shall be provided for
Project and shall be as follows:

(i) Common meter provided at the Interconnection Point for purposes of
recording of Delivered Energy of the Project;

(ii) Individual meter provided at Project’s switchyard;

(iil) Metering point shall include two separate sets of 0.2 /0.25 class accuracy
clectronic tri-vector meters as specified in Article 4.1, main meter installed by
the Wind Power Producer and the check meter installed by the DISCOM and
both sealed by the DISCOM, having facilities to record both export and import
of electricity to / from the grid.

1.13 Project: means the 50.4 MW capacity Wind power project at Borampalli
Site in Anantapuram District, Andhra Pradesh with a proposal of 0.252 MW
for Auxiliary Consumption and 50. 148 MW for export to network for Sale to
DISCOM as entrusted to the Wind Power Producer for construction and
operation as detailed in Agreement entered into with NREDCAP as shown in
Schedule 111 attached herewith and includes the metering system.

1.14 Prudent Utility Practices: means those practices, methods, techniques

and standards, that are generally accepted for use in clectriy utility industries
For Axis Wind Farms (Godavari) Pvt. Ltd. 5
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taking into account conditions in India, and commonly used in prudent
electric utility engineering and operations to design, engineer, construct, test,
operate and maintain equipment lawfully, safely, efficiently and economically
as applicable to power stations of the size, service and type of the Project, and
that generally conform to the manufacturers' operation and maintenance
guidelines.

1.15 Pooling or Receiving Substation: means 33KV /220 KV S8 constructed,
owned and maintained by the Wind Power Producer at Borampalli in
Anantapuram District for the sole purpose of evacuating encrgy generated by
the Project to the Grid System and for facilitating interconnection between the
transmission lines emanating from the Project and the Grid System. As
indicated in the Preamble, the Pooling Substation will be cormnmon for all Wind
power projects connected to the Pooling Substation.

1.16 SLDC: means the State Load Dispatch Center as notified by the State
Government under the provisions of the Electricity Act 2003.

1.17 System Emergency: mcans a condition affecting the APTRANSCO’s/
DISCOM’s electrical network which threatens the safe and reliable operation of
such system or which is likely to result in the disruption of safe, adequate and
continuous electric supply by the APTRANSCO/DISCOM, or which endangers
life or property, which condition is affected or aggravated by the continued
delivery of Delivered Energy from the Project.

1.18 Surcharge on Reactive Power drawn by Wind Farms: mcans the
charges leviable on the reactive power drawn by Wind Farms at the rate of 25
paise (twenty five paise) per KVARh of reactive encrgy drawn from grid upto
10% of net active energy generated and 50 paise per KVARh for total drawl if
reactive energy drawn is more than 10% of net active energy generated. The
above mentioned rates are subject to revision as per APERC orders Irom time
to time. The reactive power drawn as recorded by meters at interconnection
point includes the reactive power drawn by all the Wind Power Producers in
the cluster. As such the reactive power recorded by the meters at the
interconnection point shall be shared by all the individual power producers in
the ratio of the active energy delivered by them individually.

Explanation 1: Induction generators used in Wind Farms draw reactive power

from grid during generator mode and motor mode.

For Axis Wind Farms (Godavari) Pvt. Ltd.
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Explanation 2: Surcharge on reactive power drawn by Wind Farms will be
Jevied on the Wind Power Producer.

1.19 Unit: When used in relation to the gencrating equipment, means one set
of turbine generator and auxiliary equipment, and facilities forming part of the
project and when used in relation to electrical energy, means kilo watt hour
(kWh).

1.20 Voltage of Delivery: means the voltage at which the electrical energy
generated by the project is required to be delivered to the APTRANSCO at the

Interconnection Point and the Voltage of Delivery is as detailed below:

(Note: Insert Table A or Table B whichever is applicable)

TABLE - A
At 33 KV level:
Project interfacing | specified type of | ﬁﬁiﬁb—éeﬁ Wind |
AAAC Conductor power capacity on
o 1o (size) each 33 KV line
| Wind Existing 33/11 55 sqgmm T 8gMw |
project | KV DISCOM SS |- i I e ——
100 sgmm 10 MW+
150 sgmm
Wind  [EHT Pooling S§|  55sqmm |  8MW |
project or existing EHT | — 4~
APTRANSCO SS 100 sqgmm L2

150 sqmm 17 MW**

* Calc;acity is restricted considering less load évailabilig_fﬂ'D@ﬁlb_mg&

#* Ag amended vide Commission’s order dated 11-07-2012 in O.P.No. 7 of

2012 read with letter dated 04-06-2014 attached herewith as Schedule - IV
]

For Axis Wind Farms (Godavari) Pvt. Ltd.
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TABLE - B

At EHT level:
Project interfacing" _ EHT Level Proposed Wind power
: capacit
From To ¥ 4
Pooling SS | Existing 132 KV () Up to 50 MW on SC
APTRANSCO EHT Line
SS (i) Above 50 MW to 100
_ MW_D_n_DC Lin_e_
Pooling SS | Existing 220 KV Above 100 MW
APTRANSCO EHT
S

This Project will generate electrical energy at 690 Volts, which will be
stepped up to 33 KV at Project’s switchyard. The electrical energy will be
further stepped up from 33 KV to 220 KV at Pooling Substation and
delivered to the grid. (And the developer has to construct 220 KV pooling
station at generating site and shall connect radially to LV Bus of
upcoming 400/220 KV Uravakonda — 11 SS.)

1.21 All other words and expressions, used herein and not delined herein but

defined in Indian Electricity Rules 1956, AP Electricity Reform Act, 1998 and

the Electricity Act, 2003 shall have the meanings respectively assigned to

them in the said Acts.

For Axis Wind Farms (Godavari) pyt, Ltg. CHIEF GENERAL MANAGER
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2.1

2.2

2.3

2.4

2.5

ARTICLE 2
PURCHASE OF DELIVERED ENERGY AND TARIFF

All the Delivered Energy at the interconnection point for sale to DISCOM
will be purchased at the tariff provided for in Article 2.2 from and after
the date of Commercial Operation of the Project. Title to Delivered
Energy purchased shall pass from the Wind Power Producer to the
DISCOM at the Interconnection Point.

The Wind Power Producer shall be paid tarill for energy delivered at the
interconnection point for sale to DISCOM, which shall be at the tarill
rate as determined by APERC in accordance with section 61, Section 62,
Section 86 of Electricity Act 2003 and any Regulation made there under
without considering Accelerated Depreciation for a period of 25 Years
from the Commercial Operation Date (COD).

Tariff Determined under these regulations shall be exclusive of taxes
and duties as may be levied by the Government.

Provided that the taxes and duties levied by the Government shall be
allowed as pass through on actually incurred basis.

Income tax/ MAT is a pass through and is to be paid by the Distribution
Licensees to the developer upon receipt of the claim from the developer.
This is over and above the tariff determination made here in.

Electricity Duty is a pass through and is to be paid by the Distribution
Licensees to the developer upon receipt of the claim from the developer.
This is over and above the tariff determination made herein.

Where in any Billing month, the energy supplied by the DISCOM to the
Wind Power Producer as a bilateral arrangement (o maintain the

" Auxiliaries in the power plant in situations of non-generation of power,

shall be billed by the DISCOM, and the Wind Power Producer shall pay
the DISCOM for such electricity supplies, at the DISCOM’s then-effective
tariff applicable to High Tension Category-l Consumers. For this
purpose, the maximum demand 'specified in such DISCOM’s Tarill shall
be computed by dividing the amount of such energy supplied by the
DISCOM by hours of drawl of power from the grid in the Month.

Explanation: The Wind plants during the plant shut down periods shall
draw the energy from DISCOM only for the essential loads not exceeding
auxiliary consumption.

For Axis Wind Farms (Godavari) Pvt. Ltd. _ V
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ARTICLE 3
INTERCONNECTION FACILITIES

3.1 Upon receipt of a requisition [rom the Wind Power Producer, the
APTRANSCO and DISCOM will prepare an estimate [or arranging
interconnection facilities for power evacuation at the voltage level as per
Article 1.20. The Wind Power Producer have to bear the entire cosl of the
interconnection facilities as per the sanctioned estimate. The APTRANSCO
and DISCOM shall evaluate, design, and install the Interconnection
Facilities and perform all work, at the Wind Power Producer’s expensc,
necessary to economically, reliably and safely connect the grid system to

the Project switch yard.

3.9 APTRANSCO and DISCOM may also permit the Wind Power Producer to
execute the interconnection facilities for power evacuation as per the
sanctioned estimate at it’s discretion duly collecting the supervision

charges as per procedure in vogue.

3.3 The Wind Power Producer shall own, operate and maintain interconnection
facilities from Project to Pooling Substation from time to time and
necessary expenditure shall have to be borne by the Wind Power
Producer. The maintenance work on the Generating units has (o be done

in coordination with the APTRANSCO and DISCOM.

3.4 The Wind Power Producer shall agree to pay to the DISCOM, on or before
signing of this Agreement, at the rate of Rs.37,000/- per MW of Installed
Capacity and for fractions thereof on a pro-rata basis as a one time lumip
sum payment for the sole purpose of providing the required MVAR
capacity at the Substation of the APTRANSCO and / or DISCOM to

supply the requisite reactive power to the Grid System.

APTRANSCO and /or DISCOM shall install the capacitors ol required
capacity, at the substation of the APTRANSCO and/or DISCOM before

commercial operation date of the project.

For Axis Wind Farms (GOdaVEN) Put. Ltd. C{l:l l‘EF GENERAL MANAGER
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3.5 Any modifications or procedures or changes in arranging interconnection

facilities for power evacuations rest with APTRANSCO and DISCOM.

3.6 During the period prior to the Commercial Operation Date, on the request
of the Wind Power Producer, the DISCOM will supply energy to the Project
for internal consumption, on the Terms and Conditions and at the tariff
rates that are applicable from time to time to the category of consumers of
the DISCOM to which the Wind Power Producer belongs, provided
separate metering arrangements as may be required under the Terms and

Conditions of such tariff have been installed at the Project.

7
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ARTICLE 4
METERING AND PROTECTION

4.1 The Wind Power Producer shall install main meters of Static type 0.2 /
0.2S class accuracy at the Metering Point and the DISCOM shall install check
meters of Static type at the same point and of the same accuracy. The main
meters and check meters will each consist of a pair of export and import
meters with facility for recording meter readings using Meter Recording
Instrument. For the purpose of uniformity the Wind Power Producer shall

follow metering specifications as developed by the DISCOM from time to time,

4.2 All of the meters required to be installed pursuant to Article 4.1 above
shall be jointly inspected and sealed on behalf of both parties and shall not be
interfered with, tested or checked except in the presence of represcntatives of

both parties. -

4.3 The meter readings from the main meters will form the basis of billing. If
any of the meters required to be installed pursuant to Article 4.1 above are
found to be registering inaccurately the affected meter will be immediately be

replaced.

4.4 Where the half yearly meter check indicates an error in one of the main
meter/meters beyond the limits for such meter but no such error is indicated
in the corresponding check meter/meters, billing for the month will be done
on the basis of the reading on the check meter/meters and the main meter will

be replaced immediately.

4.5 1f during the half yearly test checks, both the main meters and the
corresponding check meters are found to be beyond permissible limits of error,
both the meters shall be immediately replaced and the correction applied to
the consumption registered by the main meter to arrive at the correct delivered
energy for billing purposes for the period of the one menth up to the time of
such test check, computation of delivered encrgy for the period therearter till

the next monthly meter reading shall be as per the replaced main meter.
For Axis Wind Farms (Godavari) Put, L.
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4.6 Corrections in delivered energy billing, whenever neccessary, shall be
applicable to the period between the previous monthly meter reading and the
date and time of the test calibration in the current month when the error is
observed and this correction shall be for the full value of the absolute error.
For the purpose of determining the correction to be applied to any meler
registering inaccurately, the meter shall be tested under conditions simulating
100, 50, 20 and 10 percent load at unity power factor and 0.5 power factor. Of
these eight values, the error at the load and power factor necarest the average
monthly load served at the Interconnection Point during the applicable period

shall be taken as the error to be applied for correction,

4.7 1If both the main and check meters fail to record or if any ol the PT fuses
are blown out, then the energy will be computed on a mutually agreeable basis

for that period of defect.

4.8 The main and check meters shall be tested and calibrated once in a
Financial year utilizing a Standard Meter. The Standard Meter shall be
calibrated once in every year at the approved Laboratory by Government of

India / Government of Andhra Pradesh, as per Terms and Conditions of

supply.

4.9 All main and check meters tests shall be jointly conducted by the
authorized representatives of both parties and the results and correction so

arrived at mutually will be applicable and binding on both the parties.

4.10 On the Meter Reading Date of each month, meter readings shall be taken
(and an acknowledgement thereof signed) by the authorized representatives of

both parties.

4.11 Within six (6) months following the execution of this Agreement, the Wind
Power Producer and the DISCOM shall mutually agree to technical and
performance specifications (including, but not limited to, the metering
configuration for the Project) concerning the design and operation of the
facilities required to be installed by the Wind Power Producer in order [or the
Wind Power Producer to operate in parallel with the grid. Therealter, any

change in such specifications shall be subject to mutual agreement ol the

parties.
For Axis Wind Farms (Godavari) Pvt, Ltg. 13 CHIEF GENERAL MANAGER
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4,12 The Project shall be operated and maintained in accordance with good
and generally accepted utility standards with respect to synchronizing,

voltage, frequency and reactive power control.

4.13 Voltage regulation shall be such as to enable continued paralleling and

synchronisation with the network voltage at the point of interconnection,

4.14 The equipment of the Wind Power Producer shall be designed for
fluctuations in the frequency within limits of -5% and +3% of the standard

frequency of 50 cycles per second.

4,15 The Wind power developer shall ensure that the power factor of the power
delivered to the DISCOM is maintained as per the APERC/CEA/CERC norms
from the time to time.

4.16 Any change in rupturing capacity of switch-gear, settings of the relays,

etc., shall be subject to approval of the DISCOM.

4,17 As the Project's generator may carry fault currents that may occur on the
grid, the Wind Power Producer shall provide adcquate gencrator and
switchgear protection against such faults. The DISCOM is not responsible for
damage, if any, caused to the Project's generator and allied equipment during

parallel operation of the generator with the grid.

4.18 The Wind Power Producer shall make a good faith effort to operate the
Project in such a manner as to avoid fluctuations and disturbances to the
APTRANSCO’s / DISCOM’s network due to parallel operation with the

network.

4.19 The Wind Power Producer shall control and operate the Project as per
Prudent Utility Practices. The DISCOM shall only be entitled to request the
Wind Power Producer to reduce electric power and energy deliveries from the
Project during a System Emergency, and then only to the extent that in the
DISCOM’s reasonable judgment such a reduction will alleviate the emergency.
The DISCOM shall give the Wind Power Producer as much advance notice of
such a reduction as is practicable under the circumstances and shall use all
reasonable efforts to remedy the circumstance causing the reduction as soon
as possible. Any reduction required of the Wind Power Producer hereunder
shall be implemented in a manner consistent with safe opergting procedures.

For Axis Wind Farms (Godavari) Pvt. Ltd.
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ARTICLE 5
BILLING AND PAYMENT

5.1 For Delivered Energy purchased, Wind Power Producer shall furnish a bill
to the DISCOM calculated at the rate provided for in Article 2.2, in such form
as may be mutually agreed between the DISCOM and the Wind Power
Producer, for the billing month on or before the Sth working day following the
Meter Reading Date.

5.2 For payment of bills of the generating company through letter of credit, a
rebate of 2 % shall be allowed.

Where payments are made other than through letter ol credit within a period
of one month of presentation of bills by the generating company, a rebate of
1% shall be allowed.

Any payment made beyond the due date of payment, DISCOM shall pay
interest at existing SBI base rates plus one percent and in case this rate is
reduced, such reduced rate is applicable from the date of reduction.

5.3 The DISCOM shall pay the bill on monthly basis as per Article 5.1.

5 4 Letter of Credit: Not later than 30 days prior to the Scheduled COD of the
Generating Unit, DISCOM shall cause to be in effect an irrevocable revolving
Letter of Credit issued in favour of Wind Power Developer for a minimum

period of one year by a Scheduled Bank (the “Letter of Credit”).
a. However Letter of Credit shall not be invoked for any disputed bill amount.

5.5 Direct payment: Wind developer shall submit bills for the encrgy
delivered during the billing period as per the provision of this PPA and there
upon DISCOMs shall make payment for the eligible bill amount by the duc

date of payment.

5.6 Billing disputes: The DISCOM shall pay the bills of Wind Power Producer

promptly subject to the clauses 5.1 and 5.2 above.

The DISCOM shall notify Wind Power Producer in respect of any disallowed
amount on account of any dispute as to all or any portion of the bill. Wind
Power Producer shall immediately take up issue with all relefant information

For Axis Wind Farms (Godavari) Pwt, Lid
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with DISCOM which shall be rectified by the DISCOM, if found satisfactory.
Otherwise notify its (DISCOM’s) rejection of the disputed claim within
reasonable time with reasons therefore. The dispute may also be decided by
mutual agreement. If the resolution of any dispute requires the DISCOM to
reimburse Wind Power Producer, the amount to be reimbursed shall bear
interest at SBI base rates plus one percent and in case this rate is reduced,
such reduced rate is applicable from the date of reduction from the date of

disallowance to the date of reimbursement.

5.7 All payments by the DISCOM to Wind Power Producer hereunder shall be
made to such address as may be designated by Wind Power Producer to the

DISCOM in writing from time to time.

Address : M/s. Axis wind Farms (Godavari) private imited
2nd floor, Plot No.3, H.No. 6-3-680/&/3,
PMR Plaza, Thakur Mansion lane,
Somajiguda, Hyderabad — S00 082,.

Telephone : 91-040-23412312, 2341 2313
Fax : 040-2341 2314
Email : contact@axisenergy.in

For Axis Wind Farms (Godavari) Pvt. Ltd.

CHIEF GENERAL MANAGER
P & MM & IPC

Authorised Signatory APSPDCL :: TIRUPATI
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ARTICLE 6
UNDERTAKING

6.1 The Wind Power Producer shall be responsible:

(i) For proper maintenance of the project in accordance with established
prudent utility practices.

(i) For operation, maintenance, overhaul of the plant, equipment, works,
switch yard and transmission lines and equipment up to the Interconncction
Point of the project in close coordination with the DISCOM.,

(il The Wind Power Producer shall furnish the generation and maintenance
schedules every year.

(iv) For making all payments on account of any taxes, cess, duties or levies
imposed by any Government or competent statutory authority on the land,
equipment, material or works of the project or on the energy generated or
consumed by the project or the Wind Power Producer or on the income or
assets of the Wind Power Producer.

(v} For obtaining necessary approvals, permits or licences for operation of the
project and sale of energy to DISCOM there from under the provision of the
relevant laws.

(vi) The Wind Power Producer have to comply with the provisions of the AP
Code of Technical Interface (Grid Code).

(vii) For achieving Commercial Operation Date within two years from the date
of signing of the Agreement.

(viii) For seeking approval of APTRANSCO and DISCOM in respect of
Interconnection Facilities, Pooling Substation and synchronization of the
Project with grid.

(ix) The Wind Power Producer shall not dismantle and take away project
machinery and interconnection facilities during the PPA term.

(x) After 25th year of the operation from Commercial Operation Date, if plant
continues to operate, the DISCOM shall have the first right of refusal on power
purchase from the Wind power plant. The tariff beyond 25th year shall be as
mutually agreed by both the parties, subject to approval of APIERC,

For Axis Wind Farms (Godavari) Pvt. Ltd.
CHIEF GENERAL MANAGER
P&MM&IPC
Authorised Signatory APSPDCL :: TIRUPATI
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(xi) Sharing of Clean Development Mechanism (CDM) benefits:The Proceeds
of carbon credit from approved CDM Project shall be shared between
generating company and concerned beneficiaries in the following manner
namely.

(a) 100% of the gross proceeds on account of CDM benefits is to be retained
by the project developer in the first year after the date of commercial

operation of the generating station.

(b) In the second year, the share of the beneficiaries shall be 10 % which
shall be progressively increased by 10% every year till it reaches 50%,
where after the proceeds shall be shared in equal proportion, by the

generating company and the beneficiaries.
6.2 The DISCOM agrees:

(i) To make all reasonable efforts for making arrangements [or evacuation of
power from the project to be completed prior to the Commercial Operation

Date of the Project subject to Article 3.
(ii) For purchase of Delivered Energy from the project as per section 2.2,

(ili) To co-ordinate with APTRANSCO and assist the Wind Power Producer in
obtaining approval for the interconnection facilities where the interconnection
is at 132 kV or above voltages, for synchronization, Commercial Operation,

regular operation etc., as required by the Wind Power Producer.

For Axis Wind Farms (Godavari) Put. Ltd.

Aun}g;mw CHIEF GENERAL MANAGER

P& MM &IPC
APSPDCL :: TIRUPATI
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ARTICLE 7
DURATION OF AGREEMENT
This Agreement shall be effective upon its execution and delivery thereof
between parties hereto and shall continue in force from the Commercial
Operation Date (COD) and until the twenty filth (25th) anniversary that is for a
period of twenty five years from the Commercial Operation Date (COD). This
Agreement may be renewed for such further period of time and on such terms
and conditions as may be mutually agreed upon by the parties, 90 days prior
to the expiry of the said period of twenty five years, subject to the consent of
the APERC. Any and all incentives/conditions envisaged in the Articles of this
Agreement are subject to modification from time to time as per the directions

of APERC.

For Axis Wi
or Axis Wind Farmsg (Godavari) py;. Ltd, CHIEF g &NE‘I:“A; ::,ENAGEQ
APSPDCL :: TIRUPATI

Authorised Signatory
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ARTICLE 8

NOTICES
8.1 Except as otherwise expressly provided in this Agreement, all notices or
other communications which are required or permitted hereunder shall be in
writing and sufficient if delivered personally or sent by registered or certilied
mail, email or fax addressed as follows:
If to the Wind Power Producer:
Attention : M/s. Axis wind Farms (Godavari) private limited

2nd floor, Plot No.3, H.No. 6-3-680/8/3,

PMR Plaza, Thakur Mansion lane,
Somajiguda, Hyderabad - 600 082,.

Telephone : 91-040-23412312, 2341 2313
Fax : 040-2341 2314
Email : contact@axisenergy.in

If to the DISCOM:
Attention : Chief General Manager, (IPC & P&MM)

APSPDCL,
19-13-65-A, Corporate Office ,
Ragavendra Nagar , Kesavayana Gunta,

Tiruchanoor Rd, Tirupati — AP, India - 517501

Fax No. . 0877-2237407
Telephone No. : 0877-2237407
Email id . gmipcspdcl@gmail.com

8.2 All notices or communications given by email, fax shall be confirmed by
depositing a copy of the same in the post office in an envelope properly
addressed to the appropriate party for delivery by registered or certified mail.
All notices shall be deemed delivered upon receipt, including notices given by
email, fax regardless of the date the confirmation of such notice is reccived.

8.3 Any party may by written notice change the address and/or addresses o

which such notices and communications to il are to be delivered or mailed.

For Axis Wind Farms (Godavari) P, Ltd CHIEF GENERAL MANAGER

P& MM & IPC
: . APSPDCL :: TIRUPATI
Authdrised Signatory 20



ARTICLE 9
DEFAULT

9.1 The Wind Power Producer shall achieve Commercial Operation Date within
two years from the date of signing of the Agreement, default of which, the
Agreement is liable for termination and the same can be done at the option of

DISCOM with due notice.

9.2 In the event, DISCOM commits a breach of any of the terms of this
Agreement, the Wind Power Producer shall be entitled to specific performance
of this Agreement or claim such damages as would be available under Law or

both, at its option, by giving 30 days notice to DISCOM.,

9.3 In the event, Wind Power Producer commits a breach ol any ol the terms ol
this Agreement, the DISCOM shall be entitled to specilic performance of this
Agreement or claim such damages as would be available under Law or both, at

its option, by giving 30 days notice to Wind Power Producer.

9.4 If the default continues for a period of 30 days or more, cither party will
have a right to issue a preliminary notice for termination of this Agreement. If
the default is not cured within 30 days thereafter, cither party can terminate

this Agreement and can claim damages at its option.

9.5 In the event of cancellation of the Project allotted to the Wind Power
Producer by NREDCAP for any reason, the PPA with DISCOM will

automatically get cancelled;

For Axis Wind Farms (Godavari) Pvt. Ltd. CHIEF GENERAL MANAGER

P& MM & IPC

Authorised Signatory APSPDCL :: TIRUPATI
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ARTICLE 10
DISPUTE RESOLUTION

10.1 Each Party shall designate in writing to the other party a representative
who shall be authorized to resolve any dispute arising under this Agreement in

an equitable manner.

10.2. Following notice by one Party to the other setting out the particulars of
the dispute, if the designated representatives are unable to resolve a dispute
under this Agreement within 15 days, such dispute shall be referred by such
representatives to a senior officer designated by the Wind Power Producer and
a senior officer designated by the DISCOM, respectively, who shail aitempi. to

resolve the dispute within a further period of 15 days.

10.3. The Parties hereto agree to use their best efforts (o attem pt to resolve all
disputes arising hereunder promptly, equitably and in good faith and further
agree to provide each other with reasonable access during normal business
hours to any and all non-privileged records, information and data pertaining

to any such dispute.

10.4 Failing resolution of the dispute in terms of the above provisions or even
otherwise, any party may approach the AP Electricity Regulatory Commission

to adjudicate upon the dispute in terms of Section 86 (1) (1) of Electricity Act,

2003.

For Axis Wind Farms (Godavari) Put, Ltd. CHIEF GENERAL MANAGER
P & MM & IPC

3@1/ APSPDCL :: TIRUPATI
Auttforiséd Signatory
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ARTICLE 11
SPECIAL PROVISIONS

11.1 The waiver of any breach or failure to enforce any of the terms, covenants
or conditions of this Agreement shall not in any way affect, limit, modify or

waive the future enforcement of such terms, covenants or conditions.

11.2 No oral or written modification of this Agreement either before or after its
execution shall be of any force or effect unless such modification is in writing
and signed by the duly authorized representatives of the Wind Power Producer
and the DISCOM, subject to the condition that any further modification of the
Agreement shall be done only with the prior approval of Andhra Pradesh
Electricity Regulatory Commission. However, the amendments to the
Agreement as per the respective orders of APERC from time to time shall be

carried out.

11.3 However, in respect of power evacuation, the voltage levels for interfacing
with grid will be as per Article 1.20. The cost of interconnection [acilities has

to be borne by the Wind Power Producer as per Article 3.

11.4 The invalidity or unenforceability for any reason of any provision of this
Agreement shall not prejudice or affect the validity or enforceability of any

other provision of this Agreement.

11.5 The failure of any party to insist in one or more instances upon the strict
performance of any of the provisions of this Agreement or to take advantage of
any of its rights hereunder shall not be construed as a waiver of any such
provisions or relinquishment of any such rights but the same shall continue in

full force and effect.

11.6 Unless the context otherwise requires, every arrangement, procedure or

any other matter which is, under any of the provisions of this Agreement,

For Axis Wind Farms (Godavari) Pvt, Ltd.

CHIEF =
23 ff NERAL MANAGER

ViM & IPC
APsp .
Authbrised Signatory DCL :: TIRUPATI



required to be mutually agreed upon between the parties, shall be concluded
by a written Agreement between the parties not later than the date specilied in
the concerned clause of this Agreement, subject to the conscnt of the APERC.
11.7 This Agreement, including Schedule I, II, III, IV & V attached herecto,
constitute the entire agreement between the parties with respect to the subject
matter hereof, and there are no oral or written understandings,
representations or commitments of any kind, express or implied, not set lorth

herein.

11.8 The headings contained herein are included solely for the convenience of
the parties and are not to be used as a basis for interpreting the various

sections of this Agreement.

11.9 The parties each agree to act in good faith in implementing the terms and
conditions of this Agreement and in carrying out their respective obligations

hereunder.

11.10 In the event of the merger or re-organisation of DISCOM, if the resulting
entity is able to perform DISCOM’s obligations hereunder in no less a manner
than DISCOM, the resulting entity shall take the right and responsibility for

performance of DISCOM’s obligations.

11.11 In the event of the merger or re-organisation of Wind Power Producer if
the resulting entity is able to perform Wind Power Producer’s obligations
hereunder in no less a manner than Wind Power Producer, the resulting entity
shall take the right and responsibility for performance of Wind Power

Producer’s obligations.

11.12 Assignment and Financing: Neither party shall assign this Agreement
or any portion thereof to any third party without the prior written consent of
the other party which consent shall not be unreasonably withheld.

For Axis Wind Farms (Godavari) Pvt. Ltd.

24 CHIEF GENERAL MANAGER
P& MM & IPC

Authorisgd Signatory APSPDCL 1 TIRUPATI



IN WITNESS WHEREOF, the Wind Power Producer and the DISCOM have
caused this Agreement to be executed as of the date and the yecar first set forth

above.

_~ Fanand behalf of
SOUTHERN o“mSTRIBUTION COMPANY
CHIEF GENERAL MANAGER.  » 1 viyrep
P & MM & IPC

APSPDCL TIRUPATI

= (q ” 9 By:
i P
])! H’ Jana * fatis
A AN
2. Its:
Z
A& =3\t
Hoe ?@ o For and behalf of

M/S. AXIS WIND FARMS (GODAVARI) PRIVATE LIMITED
WITNESS

1. d’d’ froteasn f By: For Axis Wind Farms (Godavari) Pvt. Ltd.

g\ )27
. Authorised Signatory

W Its:

2.
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SCHEDULE 1
Particulars of the Project

(Referred to in the Preamble to the Agreement)

iJ_Nlaauma of the Location T No. GI‘Wind ‘ Ca;.mcity
roject Energy of the
Converters Project?

M/S. Axis wind Borampalli in Anantapuram District \IVILIC\IR? 3:('% 50.4 MW
Farms WTG Survey No
(Godavari) BRN-203 220-1.
private limited BRN-206 152, 153 & 154

BRN-207 64-5 & 64-6 B

BRN-208 89,91 & 92

BRN-209 98,92 & 99

BRN-210 279

BRN-211 279

BRN-212 279

BRN-213 279

BRN-214 Comp No.801

BRN-215 Comp No.801

BRN-216 Comp. No. 801
BRN-217 118,514,515 & 990

srnggg | 995,996, 1013 &

1014
BRN-219 1024, 1025 & 1023
BRN-220 Comp No.800
BRN-221 Comp No.800
BRN - 222 Comp No.800
BRN-223 Comp No.800
BRN-224 216
BRN-225 267, 264 & 266
BRN-226 265, 266 & 273
BRN-227 264 & 274
BRN-228 262, 264 & 263

L

Power ex pi;:t_ Lo
the Grid
In MW

50.148

* Out of 50.4 MW, 0.252 MW is for Auxiliary Consumption and 50,14

DISCOM.

For Axis Wind Farms (Godavari) Pwt, Ltg

Authorised Signatory

8 MW is for export to grid for sale Lo

CHIEF GENERAL MANAGER
P&MM&IPC
APSPDCL :: TIRUPATI




SCHEDULE - 1II
(Copy of sanction proceedings from NREDCAP to the Company)

SCHEDULE - IIl
(Copy of agreement entered into by the Company with NREDCAP)

SCHEDULE - IV

Annexure — I to the Commission’s order dated 30-03-2010 in O.P.No. 40
of 2010 and Commission’s order dated 11-07-2012 in O.P.No.7 of 2012
and letter dated 04-06-2014 & Regulation No. 1 of 2015.

SCHEDULE -V

Copy of Prbject Implementation Agreement dated 03.10.2016 en tered
between APTRANSCO, APSPDCL, APEPDCL and M/s. Suzlon Energy
Ltd., & M/s. Axis Energy Ventures India Pvt. Ltd.

For Axis Wind Farms (Godavari) Pvt, Ltd.
CHIEF GENERAL MANAGER

W P & MM & IPC
AuthoriskeSignatory “ APSPDCL :: TIRUPATI
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SORPBIS {esH shodin PIHDGTHED 22060 SHthe ©N,B S0k .
~ New & Renewable Energy Development Corporation of Andhra Pradesh Ltd.

(A State Government Company - ISO 9001:2015 Certified)

Regd. Office : # 5-8-207/2, Pisgah Complex, Nampally, Hyderabad_ - 500 001, India,
Tel : Off : 040-23202391, 23202262, 23203376 Fax - (}4{)-2_3201666.
E-mail : info@nredcap.in, Website : www.nredcap.in

NREDCA]’!WE/Ax.is/Borampalii/’ZO 17 Dt.16.09.2017
To

M/s Axis Wind Farms (Godavari) Pvt. Ltd,

2" floor, Plot No.3,

H.No.6-3-680/8/3, MPR Plaza,

Thakur Mansion lane, Somajiguda,

HYDERABAD-5000082.

Sirs,
Sub: Transfer of 50.40MW capacity wind farm in favour of M/s Axis Wind Farms

(Godavari) Pvt. Ltd from the wind farm allotment given to M/s Axis Wind Farms
(Borampalli) Pyt, Ltd, — orders issued — Reg

Ref: 1. T.O. Lr. No. NREDCAP/WE;’A:{&SKBorampalli/ZO1 1, Dt.24.09.201]
2. Agreement entered on 24.09.2011
3. Lr. No. AWEF(B)PL/033/2017-1 8, dt. 13.09.2017 of M/s Axis Wind Farms
(Borampalli) Pvt. Ltd
4. Lr. No. AWF(Godavari)PIJOBL'iQOI 7-18, dt. 13.09.2017 of M/s Axis Wind
Farms (Godavari) Pvt, Ltd
5. Board Resolutions of both companies of M/s Axis Wind Farms
(Borampalli) Pyi. Ltd & M/s Axis Wind Farms (Godavari) Pvt. Ltd
6. G.O. Rt No.61, Dt.24.3.2011 of Energy (RES) Dept, GOAP, Hyderabad

& & &

In the reference 1 & 2™ cited, 150 MW capacity wind farm project was allotted to M/s Axis
Wind Farms (Borampalli) Pyt. Ltd to set up at Borampallj, Ananthapuramu district.

of wind power project as per the provisions of Project Im plementation Agreement\(P] signed with

. CHIEF GE ERAL MANAGER
For Axis Wind Farms (Godavari) Pvt. Ltd. P& MM & IpC

"Energy is Life - Conserve it"
Awthotised Signatory




-

M/s Axis Wind Farms (Godavari) Pvt. Ltd, is requested to enter into agreement with
NREDCAP as per the prescribed format (enclosed) within one month from the date of this order.
The other terms and conditions of the sanction order issued tfo M/s Axis Wind Farms (Borampalli)
Pvt. Ltd will hold good to this transfer of project of 50.40MW capacity to M/s Axis Wind Farms
(Godavari) Pvt. Ltd.

Thanking you,

Yours faithfully,

Sd/-
VC & Managing Director

Encl:a.a.

Copy to M/s Axis Wind Farms (Borampalli) Pvt. Ltd, PMR Plaza, Plot No. 3, H. No. 6-3-680/8/3,
2" floor, Thakur Mansion Lane, Somajiguda, HYDERABAD- 500 082

Copy to Chairman and Managing Director, APSPDCL, Tirupathi.

Copy to the Executive Director (P, RAC & Reforms), AP TRANSCO, Vidyut Soudha, Gunadala,
Vijayawada

Copy to the Chief Engineer, IPC, APPCC, AP TRANSCO, Vidyut Soudha, Vijayawada.

Copy to the District Collector, Ananthapuramu District.

Copy to the District Manager, Ananthapuramu District

/IFBO//

V\VEDN

PROJECT DIRECTOR (WE) \/’

For Axis Wind Farms (Godavari) Pvt. Ltd. =
CHIEF GENERAL MANAGEK

W P&MM&IPC
AMhorised Signatory APSPDCL :: TIRUPATI



sLNo. JL2LE . Date: 12.9-2017 B Sanihya Rag
Sold to : T. Raju " LICENCED STAMP VENDOR
$/o. Late T. Adivaiah, R/o. Hyd LIC. NO : 16-04-19/2013

Ren. No: 16-04-07/2016

H.No. 8-2-238, Road No.1,
Banjara Hills, Hyderabad-34 (Sou
Ph. No. 9246274099

For Whom: Axis Wind Farms (Godavari) Private Limited

AGREEMENT

; THIS AGREEMENT is entered into on this‘ - day of Sep‘teml::'erlf 2017 at Hyderabad,
by and among : : ' :

(1) New and Renewable Energy Development Corporation of Andhra Pradesh-
Itd.,(Formerly NREDCAP) a fully owned State Government Company, registered under
the Companies Act, 1956, having its Registered office at 5-8-207/2, Pisgah Complex,
Nampally, Hyderabad 500 001 (India), and Head Office No. 12-464/5/1, River Oaks
Apartment CSR Kalyanamandapam, Tadepalli-522501, Guntur district fepresented by its
Vice Chairman & Managing Director, hereinafter referred to as the NREDCAP of the
' FIRST PART, ' . 3
P AND -
(2) M/s Axis Wind Farms (Godavari) Private Limited, a company incorporated
under the Companies Act, 1956, having- its registered office at: 2™ Floor, Plot no.3, -
H.No.6-3-680/8/3, PMR Plaza, Thakur Mansion lane, Somajiguda, Hyderabad 500 082
(India) , represented by its Authorized Signatory, Sri V.S. Avadhanulu, hereinafter

3 referred to as the ‘Customer”’ of the SECOND PART.
 For Axis Wind Farms (Godavari) Pvt, Ltd. :

Contd

o e Authorised s ' 5
‘or Avis Wind Fm.(gmmggﬁg VA Ltd For Axis Wind Farms (Godavari) Pyt. Lid, _ e e
=3 L I" s : -' ) ‘&é”_ A S e :
B4 tede Authorised Signatog IET VGENERAL MANAGER
Authorised Signatery ' P& MM & IPC

APSPDCL :: TIRUPATI
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(3) M/s Axis Wind Farms (Borampalli) Pvt. Ltd, a company incorporated under
the Companies Act, 1956, having its registered office at: PMR Plaza, Plot No. 3, H.
No. 6-3-680/8/3, 2" floor, Thakur Mansion Lane, Somajiguda, HYDERABAD- 500
082, represented by its Authorized Signatory, Sri B.V.S.Sriharsha, hereinafter
referred to as the ‘Developer’ of the THIRD PART.

The NREDCAP, Customer and the Developer are severally referred to as the Party
and collectively as Parties.

The expressions ‘NREDCAP', ‘Developer’ / ‘Customer’ and ‘Developer” shall unless
repugnant to the context or meaning thereof, include respectively their successors,
administrators and permitted assigns,

WHEREAS,

A. NREDCAP is the Nodal Agency for approval of wind energy projects upto 40 Mw
capacity and, therefore, for setting up of wind farms in the Potential Areas in the
State of Andhra Pradesh as per the guidelines of the Ministry of New and Renewable
Energy (MNRE), Government of India and also the guidelines under the Andhra
Pradesh Wind Power Policy-2015 of the Government of Andhra Pradesh (GOAP)
notified vide GO MS No.9, Energy Infrastructure & Investment (PR-II) Department,
dated 13-02-2015 (hereinafter called the ‘Policy”) as well. For the projects with more
than 40 MW Capacity, the GOAP grants clearance on the recommendations of
NREDCAP.. The Policy, inter-alia, aims at encouraging optimum utilization of the
available wind power potential in the State by facilitating adoption of state of art
technology through private participation, balancing the interest of the customers and
the developers, permitting the developers for using the power produced for captive
consumption or making sale to a third party or to DISCOMs as per the guidelines
under the Policy, and the Indian Electricity Act 2003 and the rules and regulations
made and the directions issued by GOAP thereunder. Under the Policy the Developer
is also eligible for certain incentives and concessions. As per the existing Policy
guidelines of NREDCAP, where the Developer is a manufacturer or supplier, such
Developer can transfer the capacities allotted to it to any customer provided prior
approval of NREDCAP stipulating such of the terms and conditions as it considers
necessary and appropriate is obtained.

or Axis Wind Farms (Borampalle) Pyt Ld, "o Axis Wind Farms (Godavari) P, Ltd. ]

2 : i i Vs lislman & Managing Direnio
% % Authorised Signatory iEimat G ianaging

Authorised Signatory

For Axis Wind Farms (Godavari) Pyt, 1g. CHIEF GENERAL MANAGER

it

P& MME&IPC
W APSPDCL :: TIRUPATI
Authefised Signatory
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B. The Third Party was earlier sanctioned 150 MW wind farm projects to be set up
at Borampalli location of Ananthapuramu District and accordingly an Agreement was
entered between NREDCAP and the Developers as given in following table, hereinafter
referred as the ‘Principal Agreement’ containing the terms and conditions thereof,
Para 2 of the Principal Agreement enables development of the wind power projects by
the Developer for customers/users.

st | Proceedings No. & Capzfc:ty T
No | company Name Sanctioned
: : - Agreement Date (In MW)
T.0. Lr. No. NREDCAP/WE/Axis/
M/s Axis Wind Farms Borampalli/2011dated 24.09.2011 -
L | (Borampalli) Pvt. Ltd
Agreement dated 24.09.2011
Total 150

C. The Third Party through their Letter No. Lr. No. AWF(B)PL/033/2017-18,
dt.13.09.2017 informed that they intended to execute 50.4 MW through M/s Axis Wind
Farms (Godavari) Private Limited, as per the details given below, hereinafter referred to
as the ‘Project’, duly conveying its no objection and consent for transfer of the Project
in the name of the Second Party from the existing capacity sanctioned.

SINo | Customer Name | Capacity Capacity Capacity
in MW transferred from transferred
(In MW)
M/s Axis Wind g o
; M/s Axis Wind Farms 50.4
1 Farms (Godavari) 50.4 :
Private Limited (Borampalli)Pvt, Ltd
Total _ 50.4 50.4 J

D. After due consideration of the proposals under (B) above, the First Party,
through its Letter/ Proc No. NREDCAP/WE/Axis/Borampai!i/2017, dated  .09.2017 and
granted permission for the transfer of the Project stipulating the terms and conditions
therefor and for entering into this Agreement. The Second Party having complied with
the conditions of the said permission letter of NREDCAP requested for execution of this
Agreement.,

Contd..

For Axis Wind Farms (Borampalle) Pvt Ltg,  For Axis Wind Farms (Godavari) Put. Ltd.

T e b

Authorised Signatory

7 Authorised Signa
For Axis Wind Farms (Godavari) Pvt, L1d. fory CHIEF BENERAL MA NAGER
P& MM & IPC

APSPDCL :: TIRUPAT]
Authorised Signatory
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NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:
ARTICLE 1

DEFINITIONS AND INTERPRETATION

1.1  Definitions

In this Agreement, the words and expressions, unless and otherwise defined or
described herein, shall, unless repugnant to the context or meaning thereof, have the
meaning assigned in the Andhra Pradesh Electricity Reforms Act 1998 (APERC Act), the
Indian Electricity Act 2003 and GO MS No.9, Energy Infrastructure & Investment (PR-II)
Department, dated 13.02.2015, GOAP or in the Principal Agreement appended hereto.

1.2 Public Interest

The sanction, development, operation and maintenance of the Project is in public
interest. '

1.3 Essence of Time

As the Project Implementation is as per a pre-decided time schedule, the Customer shall
ensure that the Project is executed within the Project Implementation Period.

ARTICLE 2
GRANT OF ALLOTMENT

2.1 Transfer of Sanctioned Capacity

Subject to and in accordance with the terms and conditions set forth in this Agreement
and the Principal Agreement and the Customer undertaking to observe and perform the
covenants, obligations, responsibilities, terms and conditions of this Agreement and the
Principal Agreement as well, NREDCAP hereby sanctions transfer of 50.4MW capacity
wind power from wind power project earlier sanctioned to the Developer M/s Axis Wind
Farms (Borampalli) Pvt. Ltd, to and in the name of the developer / Customer for
setting up of the Project as per the following table for generation of 50.4MW capacity of
wind power for captive use/sale of power to AP DISCOM/Sale of power to third party.

[ ] Location details
SLNo. Customer Name Cz(n;z‘:;l)ty
1 M/s Axis Wind Farms (Godavari) 50.4 Borampalli,
Private Limited ‘ Ananthapuramu District |
Contd..
For Asds Wind Famns (Borampalle) Pyt Ltd For Axis w

ind Farms (Godavari) pyt. Ltd. | =R ‘:__

R A YN
Chitfen & Managing Dice 50

For ks Whid far nfé‘%’gl‘&qﬁ%ﬁiﬂf‘élif? Authorised Signatory 1] GENERAL MANAGER

P& MM & IPC
W APSPDCL :: TIRUPAT]
Autfionded gnatory




2.2 Financing

The Customer shall set up and operate the Project with its own finance. There shall be
no financial contribution from NREDCAP.

2.3Applicability of other Laws

The sanction of the Project and its development and operation by the Customer shall be
subject to the Indian Electricity Act 2003 the Rules and Regulations made thereunder
from time to time; the Regulations and directions of the Andhra Pradesh Electricity
Regulatory Commission (APERC); the Policy of the GOAP and NREDCAP as formulated
and amended from time to time and all other Applicable Laws,

2.4 'Regulation of Allotment

The Policy empowers NREDCAP to regulate the allotment of wind generation power
projects.

ARTICLE 3
PERFORMANCE GUARANTEE

The Performance Guarantee submitted by the Developer and renewed from time to time
shall be proportionately applicable to this Project and it shall be the responsibility of the
Customer to ensure that the Performance Guarantee well before its expiry renewed from
time to time and no notice therefor shall be issued by NREDCAP duly complying with the
stipulations and conditions specified in Article 5 of the Principal Agreement.

ARTICLE 4
EFFECT OF PRINCIPAL AGREEMENT

Save except as otherwise and to the extent provided in this Agreement all other terms
and conditions of the Principal Agreement including rights, entitlement, obligations and
liabilities shall remain the same and binding on the Parties. It is clarified that any
extension of time granted by NREDCAP for any particular event in terms of the Principal
Agreement shall also be applicable to this Agreement.

Contd..
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ARTICLE 5
MISCELLANEOUS

5.1  Dispute Resolution
(a) Amicable Resolution
Save where expressly stated otherwise in this Agreement, any dispute, difference or
controversy of whatever nature howsoever arising under, out of or in relation to this
Agreement including completion or otherwise of the Project between the Parties and so

notified in writing by either Party to the other (the “Dispute”) in the first instance shall
be attempted to be resolved amicably by the Parties

(b) Appeal

In the event of the Parties not finding an acceptable solution to the dispute(s) within
30(thirty) days, the Customer may appeal to the Chairman of the Board of Directors of -
NREDCAP whose decision shall be final and binding.

5.2Governing Law and Jurisdiction

This Agreement shall be construed and interpreted in accordance with and governed by
the laws of India and the Courts at Hyderabad, Andhra Pradesh State, India shall have
jurisdiction over all matters arising out of or relating to this Agreement.

5.3 Waiver

(a) Waiver by either Party of any default or any rights under the Agreement by the other
Party in the observance and performance of any provision of or obligations or under this

Agreement
I. shall not operate or be construed as a waiver of any other or subsequent

Default hereof or of other provisions or obligations under this Agreement

ii. Shall not be effective unless it is in writing and executed by a duly Authorized

representative of such Party; and

iii. Shall not affect the validity or enforceability of this Agreemeht in any Manner,
iv. Neither the failure by either Party to insist on any occasion upon the
Performance of the terms, conditions and provisions of this Agreement

. Contd..
For Axis Wind Farms (Borampalle) Pvt Ltg, For Axis Wind Farms (Godavari) Pvt. Ltd.
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or any obligation thereunder nor time or other indulgence granted by a Party to the
other Party shall be treated or deemed as waiver of such breach or acceptance of any
variation or the relinquishment of any such right hereunder.

5.4 Amendments

This Agreement and the Schedules together constitute a complete and exclusive
staternent of the terms of the Agreement among the Parties on the subject hereof and
no amendment or modification hereto shall be valid and effective unless agreed to by
the Parties hereto and evidenced in writing,

5.5 Exclusion of Implied Warranties etc,

This Agreement expressly excludes any warranty, condition or other undertaking implied
at law or by custom or otherwise arising out of any other agreement between the
Parties or any representation by any Party not contained in a binding legal agreement
executed by the Parties.

5.6 Indemnity

The Customer and the Developer hereby undertake and agrees to defend, indemnify
and hold harmless the NREDCAP, its officers, employees and consultants from and
against any and all claims, liabilities, actions, demands, judgments, losses, costs,
expenses, suits, actions and damages arising by reason of bodily injury, death or
damages to property sustained by third parties that are caused by an act of negligence
or the wilful misconduct of the Customer and/or Developer or by their officer/s,
director/s, sub-contractor/s, agent/s or employees,

5.7 Notices

Unless otherwise stated, notices to be given under this Agreement including but not
limited to a notice of waiver of any term, breach of any term of this Agreement and
termination of this Agreement, shall be in writing and shall be given by registered post,
hand delivery, recognized national courier, mail, telex or facsimile transmission and
delivered or transmitted to the Parties at their respective addresses set forth below:

If to the NREDCAP

RO:Vice Chairman and Managing Director,
5-8-207/2, Pisgah Comple,

Nampally, Hyderabad 500 001

Fax.No.040 23201666, email: info@nedcap.qov.in

For Axis Wind Farms (Borampalle) Pyt Ltd. For Axis Wind Farms (Godavari) Pvl. Ltd.
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If to the Customer

M/s Axis Wind Farms (Godavari) Private Limited,
PMR Plaza, Plot No. 3, H. No. 6-3-680/8/3, 2nd floor,
‘Thakur Mansion Lane, Somajiguda,

HYDERABAD- 500 082, Ph: 040-23412312

If to the Developer

M/s Axis Wind Farms (Borampalli) Pvt. Ltd,

PMR Plaza, Plot No. 3, H. No. 6-3-680/8/3, 2nd floor,
Thakur Mansion Lane, Somajiguda, '
HYDERABAD- 500 082, Ph: 040-23412312

Or such address, or facsimile number as may be duly notified by the respective Parties
from time to time, and shall be deemed to have been made or delivered (1) in the case
of any communication made by letter, when delivered by hand, by recognized national
courier’or by mail (registered, return receipt requested) at that address and (i) in the
case of any communication made by facsimile, when transmitted properly addressed to
such fgcsimi!e number and copy sent by mail. In case of any change in the address, it
shall be the responsibility of each party to get such change recorded in relevant records
of the other Party/ies and get confirmation to that effect.

5.8 Partial Invalidity / Severability

If for whatever reason, any provision of this Agreement is or become invalid, illegal or
unenforceable or is declared by any court of competent jurisdiction or any other
instrumentally to be invalid, illegal or unenforceable, the validity, legality or
enforceability of the remaining provisions shall not be affected in any manner, and the
Parties will negotiate in good faith with a view to agreeing upon one or more provisions
which may be substituted for such invalid, unenforceable or illegal provisions, as nearly
as s practicable. Provided failure to agree upon any such provisions shall not be subject
to dispute resolution under this Agreement or otherwise.

5.9 Precedence of Documents

The following documents / agreements between the Parties shall be construed as
mutually explanatory to one another provided that in the event of any conflict or
repugnancy between them the order of precedence of the documents shall be:

a) This Agreement, including Schedules and Annexure.
b) The Principal Agreement.

c) Letter of Sanction.
d) Proposals submitted by the Customer and Developer Contd..
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5.10 Counterparts

This Agreement shall be executed in three counterparts on non-judicial papers of
Rs.100/- each and registered if required under law at the cost and expense of the
Developer which when executed and delivered shall constitute an original of this
Agreement.

IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED THIS
AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

Signed, Sealed and Delivered
For and on behalf of Customer by:

For Axis Winc Farms (Gedavari) Pvt. Lid.

fed—

Authorised Signatory

Signatdre of Authorized Person
(Name)

(Designation)

(Seal)

Signed, Sealed and Delivered
For and on behalf of the NREDCAP

Uics Dheirman & Managing Divel

Signature of Authorized Person
(Name)
(Designation)

(Seal)

Signed, Sealed and Delivered
For and on behalf of Developer by
For Axis Wind Farms (Borampalle) Pyt Ltd.

F LA

Authorised Siqnzie:.

Signature of Authorized Person
(Seal) .

Witnesses
In the presence of
M

1) Signature

. P’V‘ e
ndiress o NRED e, Nynsbod

) Signature -
e TR kD) Ll

Address 15‘%}%\ }i\«ﬁ‘% v

CHIEF GENERAL MANAGER
P & MM & IPC
APSPDCL TIRUPATI

For Axis Wind Farms (Godavari) Pvt. Ltd.
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TRANSMISSION CORPORATION OF ANDHRA PRADESH LIMITED

From: . Ta,

* Iixecutive Director M/s. Axis Energy Ventures Indja Pyt Lid,
HRD & Planning, 2" Floor , PMR Plaza,

APTRANSCO, Vidyut Soudha, H.No.ﬁ—3-68{']/8:’3,

Khairatabad, Hyderabad - 500082 Thakur Mansion Lane,

Somajiguda,
Hyderabad-82.

Li.No.ED/HIRD & FIg/_D_E-_CommI_KADE—C/A&C/F- AXis (Kanekallu)/D.No- QQ_‘ELI_(:,,_;H:.'QD +08.2016
Sir,
Sub:  Evacuation of 399MW power fiom Wind Power Project at I(ane-kallu, Ananthapur

District to be setup by M/s, Axis Energy Ventures India Pyt Lid Reg,

Ref: 1. Your Application Di: 09-06-2016,
2. M/s NREDCAP IWE/PE/34/2016, Ly Dt: 09.06.2016

Gl I
M/s NREDCAP recommended 399M W capacity allocation to your company
vide reference 2 cited for immediate implementation. It s to inform that, APTRANSCO
has accorded connectivity to your plant for evacuating power from the proposed 399M W
Wind Power Project being set-up at Kanekallu, Ananthapur Distriet to be setup by M/,
Axis Energy Ventures India Pvt Ltd from the upcoming 400/220 KV Uravakonda-IT S§ at
220kV level. ' '
" For evacuation of wind generation, you are requested to lay proposed lines
subject to the following conditions, .
L. The developer has to construct 22de p;ooling station at generating site and
" shall connect radially to LV Bus of upcoming 400/220 KV Uravakonda-]] S8,
Cost of laying of lines including both side bays is to be borne by the developer
as per the regulation in vogue,

IL. Cost of the Land for 220 kv Bay extensions at APTRANSCO Substations is to
be procured by the developer at his own cost and the land is to be handed over to
APTRANSCO.

1. The location of Interfice meters is as per the OP, No.40 of 2010 APERC

i | IEF GENERAL MANAGER
For Axis Wind Farms (Godavari) Pvt. Ltd. CHIE ; &‘MM & IPC
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- 78 Further, as per the clause No 4.6.2 of Tndian Electricity Grid Code 2010, il is
mandatory to provide data to SLDC prior to charging of the equipment. As per
the clause 5.2(u) of Indian Electricity Grid Code 2010, Data Acquisition System
facility shall be provided at Pooling Station for transfer of information to
concerned SLDC and RLDC for Solar/wind generators, Henee it is requested 10
provide the necessary Substation Automation System (IEC 61850) along with
necessary communication system to communicate with ALDC/SLDC for the
proposed Wind Generation Pooling station. Presently it should communicate to
ALDC/SLDC on IEC 608?0»5-]01(Scriui) proloco.l and provision to upgrade 1o
[EC 60870-5-104 (TCP/IP) protocoi' as the SLDC is Scheduled to be upgraded

- in near future.

V. The developer is required to maintain a security in the form of Bank Guaraniee
(BG) of Rs 5.00 Lakhs/MW for First twelve months and Rs 10.00 Lakhs/MW
there after until your generating plants are commetcially made Operational,
Hence it is requested to submit the Bank Guarantee (with claim period of One
month after validity period) within one month from the date of receipt of this
etter and obtain field feasibility report before entering in to MOU, failing which
the connectivity given will be cancelled without further intimation.

VI. The Wind developer has to furnish forecasting and scheduling and demand
estimation by SLDC in compliance with IEGC. Nc'ccssary undertaking has to be
submitted to the Chief Engineer/S LDC pribr to synchronisation.

VII. . The developer has to comply with Central Electricity Authority (Technical

‘ Standards for connectivity to the grid) Regulation 2007 and its subscquent
amendment regulations, 2013 Part- 1(@B)(B2) and Part-1[(B)(B1)) and the wind
machines installed at Generating site should comply with LVRT equipment. The
necessary type test certificates for LVRT must be approved by NTWE (National
Institute of Wind Energy) and the same will be submitted to the Chiel
Engineer/SLDC/APTransco before synchronization.

VILL The developet/Generators shall stibmit the static data of each generators such as
WTG site/Location name, GPS coordinates of the Location (Longitude &
Latitude), Name of the wind farm uwncrfDavalope;r, Owner Details, Hub height
in m, Blade Length in m, Descriptidn of wind Generation data communication,

. Swept area in Sq m Type of WTG, Make, SI.No, Model of WTG, Capacity ol
the Turbine, Wind sensors details of Wind Speed, Wind Direction, Temperature,
humidity, Generation Voltage. MW, MVAR.

For Axis Wind Farms (Godavari) Pvt, Ltd.
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Hence, you are requested to submit an undertaking on Rs100/- Non Judicial Bond
paper for accepting the above terms and conditions,

Further, you are requested to submit your consent to take up the work on turnkey
basis and to pay the supervision, engineering and other chargcé ete. within 15 days.from
the date of receipt of intimation fiom APTRANSCO,

Alter receipt of the consent letter and Undertaking, the estimate for the scheme for

the above work will be processed for approval,

Yours faithfully,

BN -Plac ol

Executive Director W18 |1t
HRD & Planning "2/’9 :

Copy to:

Chief Engineer/ Construcl‘ionlAP'l“RANSCO/VS/Hydcrabad

Chief Engineer/Kadapa Zone/A PTRANSCO/Kadapa

Chief Engineer/IPC & Power Systems/APTRANSCO/VS/H yderabad

Chief Engineer/SLDC /APTRANSCO/V S/Hyderabad :
Chief Engineer/Commercial/APTRANSCO/V S/Hyderabad . '

Chief General Manager/P&MM & IPC/ APSPDCL/Tirupathi

Superintending Engincer/OMC/APTRANSCOKAnanthapu r

Superintending Engineerl()perationz’APSPDCLfAnanthapu I

M/s NREDCAP, 5-8-207/2, Pisgah Complex, Nam pally, Hyderabad — 500001

W

CHIEF GENERAL MANAGER
P & MM & IPC
APSPDCL :: TIRUPATI
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BORBC S DOJHLEHSE B0 e €92, 8) DOY 8.,
“on- Conventional Energy Development Corporation of Andhra Pradesh Ltd,,

(A Stale Government Company)

Regd. Oftice: 5-8-207/2. Pisgah Complex, Nampally, Hyderabad - 500 001. ndia.
Tele: OfT: 040-23202391 / 23203638 /23203376 / 23202262, Fax : 040-2320 666

I-mail : info@nedeap.gov.in, Website - Www.nedeap.gov.in
Ref: NREDCAP/WE/AXis{Borampalﬂ,’zO11 Dt.24.09.2011
PROCEEDINGS

Sub: Wind power Project in private sector - Communication of sanction for
150 MW capacity wind farm project at Borampalli, Anantapur
district - Reg.

Ref: 1. Application for allotment of wind farm dt.08.10.2010
2. G.0.Ms.No.48 dt.11-04-2008 of Energy Dept. Govt. of A.P.
3. G.0.Ms.No.99 dated 09.09.2008 of Energy (RES) Dept., Govt. of
A.P.
4. Govt. Ir.n0.9039/RES-1/2010 Dt.5.5.2011 of Energy (RES) Dept.
5. NREDCAP Provisional Allotment Lr.Nn.NEDCAP/WE/Axis}ZOl1/318
Dt.06.05,2011
6. Lr.no.AWEL/2010-11/167 Dt.29.08.2011 of M/s. Axis Wind Energy
Ltd
7, Axis Wind Farms (Borampalli) Pvt. Ltd Lr.No.AWEL/2010-11/176
dated.19.09,2011

¥ ok ¥

In the reference 1st cited, M/s.Axis Wind Energy Ltd have applied to
NREDCAP for allotment of 150 Mw capacity wind power project at Borampalli,
Anantapur District, for generation of electric power on commercial basis,

In the reference 4% cited, the Govt. has accorded approval for sanction of
150.00 MW capacity wind power project to M/s. Axis Wind Energy Ltd.

In the reference 5% cited, Provisional Allotment Letter was issued stipulating
the terms and conditions for issue of Sanction Letter and for execution of the
Agreement. M/s. Axis Wind Energy Ltd vide its letter 6t cited, having fulfilled the

project at Borampalli, Anantapur dist and requested to transfer the allotment of 150
MW capacity wind power project to the SPV which will execute the Agreement.
Contd.2 '

“Energy is Life - Conserve i*
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Bascd on the approval of the Government, and having considered the request
of M/s. Axis Wind Energy Limited , the allotment of 150 MW capacity wind power
project capacity at BORAMPALLI, Anantapur District for generation of power on
commercial basis is hereby transferred in the name of M/s. Axis Wind Farms
(Borampalli) Pvt. Ltd, subject to the condition that M/S Axis Wind Energy Ltd shall
continue to hold a minimum of 26% of the subscribed and paid up equity capital of
the SPV till after one year from the date of commissioning of the Project and that
the equity holding of M/S Axis Wind Energy Ltd shall also be higher than the equity
holding of any other equity shareholder of the SPV.

The allotment is accorded subjected to the following conditions.

1. The allotment of the land and alienation of the land shall be subject to Govt.
orders issued in this regard.

2. The wind power project shall be established in the specified area as decided by
NREDCAP.

3. The wind power project allotted now is as per the Wind power policy announced
by the Govt. of A.P. vide G.0.Ms.No.48 dated 11.04.2008 and G.0.Ms.N0.99

dated 09.09.2008 of Energy (RES) department.

4, In case of private lands, the company shall make its own arrangements for
procurement of land, subject to approval of the area of operation by NREDCAP

5. The Company shall install wind turbines, so as not to affect the performance of
the other wind turbines and maintain safety standards in consultation with
NREDCAP.

6. The company may explore the possibility of installing higher capacity Wind
Electric Generators to achieve higher plant load factor.

7. The company shall install the Wind Electric Generators under the project, which
are having the approval of Centre for Wind Energy Technology (C-WET)

8. No second hand or used wind turbines, imported from abroad or procured locally
shall be installed.

9. If there is any change in the proposal submitted along-with the application, the
same shall be brought to the notice of NREDCAP and approval shall be obtained

for such changes.

10.The wind farm developer should ensure that the wind mill generate grid quality
power with power factor not less than 0.85 and should draw minimum reactive

power
Contd..3
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11.The Company shall abide by the regulations of the Andhra Pradesh Electricity
Regulatory Commission (APERC). The proceedings issued by APERC from time to
time shall be followed.

12.The company shall enter into Power Purchase Agreement with DISCOMs in
respect of Wind Power capacities set up in Government and Forest areas as per
the policy of the Govt. in this regard from time to time. In case of wind power
capacities set up in private land, the developer shall enter into Power Purchase
Agreement or Open Access Agreement or Wheeling Agreement with DISCOMs as
per policy decided by the Govt

13.The company shall pay Rs.1.50 Lakhs per Megawatt as sanction fee to NREDCAP
at the time of entering into agreement. .

14.The company shall obtain all clearances necessary for installation of wind electric
Generators in accordance with statutory provisions, guidelines issued by the
Government of India and the Government of Andhra Pradesh from time to time.

15.The company shall complete the financial closure within a period of six months
from the date of signing of the Agreement or before such extensions as may be
accepted and granted by the NREDCAP on request by the company on account of
delays in obtaining all necessary consents, licenses, authorizations and
clearances required from the Government of Andhra Pradesh and Government of

India.

16.The company shall execute the work as per terms of the allotment letter and
complete within 18 months from the date of achieving the financial closer, In
case, the company fails to execute the work within the stipulated time, NREDCAP
will recommend to Govt, for the resumption of land and the project allotment will

be cancelled.

17.At the time of land allotment, the company shall give a schedule of execution of
the project. The project must be commissioned within a period of two years from
the date of this agreement. The company shall provide an irrevocable bank
guarantee of Rs.2,00,000/- (Rupees Two lakhs only) per megawatt In case of
Govt. lands and Rs.1,00,000/- (Rupees One lakh only) per MW in case of private
lands, at the time of agreement, valid for a period of two years (24 months) or
a demand draft drawn in favour of NREDCAP, payable at Hyderabad for an
equivalent amount in lieu of Bank guarantee, at the time of agreement. The
amount will be adjusted against penalties imposed, if any, due to delay in
execution of the project.

contd..3
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18.1f the company fails to complete the project as per agreed schedule, the
penalties will be imposed as per the terms of the agreement and if the project is
not commissioned as per the schedule, all permissions including the allotment of
land would stand automatically cancelled and the bank guarantee given by the
company will be encashed.

19, The company shall permit the other wind developers to use the roads and other
infrastructure facilities if any on the allotted land and also provide infrastructure
and other facilities for conveyance and for transmission of power necessary in

that area.

20,The company shall permit the officers of the New and Renewable Energy
Development Corporation of A.P. Ltd / Government of Andhra Pradesh /
Government of India for inspection/verification.

22.The company shall prepare an action plan in detail for completion of wind power
project allotted within a target period of 2 years and communicate the action
plan for each item of work within 3 months from the date of signing of
agreement. The company shall submit quarterly progress reports for each
quarter ending March, June, September and December. The progress will be
reviewed by NREDCAP, based on quarterly report regularly. Based on progress of
works against set mile stones, NREDCAP may consider for reduction of Bank
guarantee and accordingly to release the proportionate bank guarantee.

The receipt of the letter may be acknowledged.

Sdy-
V.C & MANAGING DIRECTOR

To

M/s Axis Wind Farms (Borampalli) Pvt. Ltd
Plot No.119A, Phase-A, Journalist Colony,
Jubilee Hills, Hyderabad 500 033

Copy to M/s. Axis Wind Energy Ltd, Hyderabad for information.

Copy to Chairman and Managing Director, APCPDCL, Mint Compound, Hyderabad.
Copy to the Chief Engineer, IPC, AP Power Coordination Committee, AP TRANSCO,
Hyderabad.

Copy to the District Collector, Anantapur Dist.

Copy to the Executive Engineer (RE), NREDCAP, Ananthapur Dist

// Forwarded:: By order//

\;S%
Dy.General ager (T) i 2z 107

bid VA (BVBLOC

Qolenple Dae

For Axis Wind Farms (Godavari) Pvt. Ltd.
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Sold to: Satya S/o. Suryanarayana, R/o, Hyd.
For whom: éﬁxis Wind Farms (Borampalle) Private Limited,

]
; AGREEMENT

i

THIS AGREEMENT is entered into on this 24
Hyderabad, by and between

ew and-Renewable Energy Development Corporation of Andhra Pradesh

Ltd., a fully owned State Government Company,

Act, 1956, having its office at 5-8-207/2, Pisgah Complex, Nampally, Hyderabad 500
001 (India), represented by its Vice Chairman-cum-Managing Director, hereinafter
igferred to as the ‘NREDCAP’ which expression shall, unless it be repugnant to the
context or meaning thereof, include its a'dmlnistrators, Successors and assigns; of

—

the FIRST PART,

- Diracto;

AND

e

-

f For New & Renewable Energy Development e
or New & Renewable Energy
For Axis Wind Farms (Borampalle) P:‘—-’Lid- Corporation of Andhra Pradesh Ltd.
—
gl g
: : Direclor
" Afinn Phairsan & Manoming Picastar ‘%’

For Axis Wind Farms (Godavari) pyt, Ltd.
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I'E‘l/s Axis Wind Farms (BORAMPALL'E) Pvt. Ltd, a company incorporated under
the Companies Act, 1956 having its registered office at 6-3-787, Flat No.403, Shaili - ]
Estates, Royal, Pavillion, Next to RBI Qtrs, Ameerpet, Hyderabad — 500 016, « -
gEpresented by its Authorised Signatory, Sri K. Ravi Kumar Reddy, Director =24
hereinafter referred to as ‘the ‘Developer and/or SPV’ which expression shall
unless. repugnant to the context or meaning thereof, include its SUCCESSOrs,
administrators and permitted assigns, of the SECOND PART, along with

HUNDRED'RUPEES . |,

L
k]
f:._)l:_i P e g
(i

i

AR 787769
Mok )

Licenced Stamp Vendor
L. No.16-10-45/99, R.No.16-10-15/201 |
S.No. | 1-2-799/1, Habeeb Nagar,
Numpally, Hyderabad - (South) Dist,
Cell No.9246360720
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d, a company incorporated under the Companies Act, 1956
having its registered office at 6-3-787, Flat No.403, Shaili Estates, Royal, Pavillion, Next to
RBI Qtrs, Ameerpet, Hyderabad — 500 016, represented by its Authorised Signatory, Sri
K.Ravi Kumar Reddy, Director, hereinafter referred to as the ‘Confirming Party’ which
expression shall unless repugnant to the context or meaning thereof, include its

successors, administrators and permitted assigns.

M/s. Axis Wind Energy Lt

everally referred to as the Party and collectively as

The NREDCAP and the Developer are S
quires shall include the

parties and the term ‘Developer’ wherever the context re
Confirming Party.

WHEREAS,

A, NREDCAP is the Nodal Agency for approval of wind energy projects upto 20 MW
capacity and, therefore, for setting up of wind farms in the Potential Areas in the State of
Andhra Pradesh as per the guidelines of the Ministry of New and Renewable Energy
(MNRE), Government of india and also the guidelines under the New Wind Power Policy
of the Government of Andhra Pradesh GOAP) notified through GO MS No.48, Energy (Res)
Department, dated 11-04-2008 (hereinafter called the ‘Policy’) as well, For the projects
with more than 20 MW capacity, the GOAP grants clearance on the recommendations of
NREDCAP. The Policy, inter-alia, aims at encouraging optimum utilization of the available
wind power potential in the State by facllitating adoption of state of art technology
through private participation, balancing the interest of the customers and the developers,
permitting the developers for using the power produced for captive consumption or ‘
making sale to arthird party or to DISCOMs as per the guidelines under the Policy, and the
Indian Electricity Act 2003 and the rules and regulations made and the directions issued by
GOAP there under. Under the Policy the Developer is also eligible for certain incentives

and concessions.

Developers have to approach NREDCAP with the
f wind power capacity allotment in the potential
areas. After due consideration of the eligibility and other factors, NREDCAP sanctions the
capacity in favour of the applicant duly specifying the terms and conditions of sanction.
On fulfillment of the conditions of the sanction, the Developer has to approach the
Government/District Collector in case the potential area is located in the government lands
ffgr allotment of land as recommended by NREDCAP, and In case the potential area Is
0

L

B. Under the Policy the Eligible
prescribed application for allotment o

—

cated in private lands the Developer shall acquire the land from the owners.

.  The Confirming Party has submitted an application on 8" October,2010, for
allotment of 150.00 MW capacity at BORAMPALLI site in Anantapur District (hereinafter
called the ‘Area’). NREDCAP has issued Provisional Allotment  Letter
No.NEDCAP/WE/Axis/2011/318 Dt.6.5.2011 stipulating certain conditions for issue of

sanction letter and execution of

e

For New & Renewable Energy Developmerontd..3

AKIS WIND ENERGY LIMITED

. Corporation of Andhra Pradesh Ltd,
For Axis Wind Farms (Berampalle) Pvt. Ltd,
— = _u-'.-.‘_'_ S c llﬁ'
lE d L V/
v — Vice Chalrman & Managing Director
o
is Wind Farms (Godavari) Pvt. Ltd. .
For Axi ‘ CHIEF GEERAL MANAGER

)QM/ P B N8 PG W ik
'APSPDCL :: TIRUPATI

Authorised Signatory



——

iND ENERGY LIM[TED

=

Wi

ar Al

3

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

ARTICLE 1
DEFINITIONS AND INTERPRETATION
1.1 Definitions
In this Agreement, the words and expressions, unless and otherwise defined or described
herein, shall, unless repugnant to the context or meaning thereof, have the meaning
assigned in the Andhra Pradesh Electricity Reforms Act 1998 (APERC Act), the Indian
Electricity Act 2003 and GO MS. No. 48, Energy (RES) Department, dated 11-04-2008.

1.2 Public Interest
The Sanction of Allotment, Development, Operation and Maintenance of the Project is in

public interest,

1.3 Recitals shall form part of the Agreement.
ARTICLE 2

GRANT OF ALLOTMENT
2.1 ESSENCE OF TIME
As the Project Implementation is as per a pre-decided time schedule, the Developer shall
ensure that the Project is executed within the Project Implementation Period, to be
specific on or before the COD,
= Sanction of Allotment of Capacity
@bject to and in accordance with the terms and conditions set forth in this Agreement
@d the Developer undertaking to observe and perform the covenants, obligations,
responsibilities, terms and conditions of the Agreement NREDCAP hereby
sanctions setting up by the Developer of

ntd..4
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4
Wind Farm Project in the identified Potential Area at Borampalli of Anantapur
District for generation of 150 MW capacity of wind power for commercial use (sale).

2.3 Financing

The Developer shall set up and operate the Project with its own finance. There shall
be no financial contribution from NREDCAP.

2.4 Applicability of other Laws

The sanction of the Project and its development and operation by the Developer
shall be subject to the Indian Electricity Act 2003 and the Rules and Regulations
made thereunder from time to time; the Regulations and directions of the Andhra
pradesh Electricity Regulatory Commission (APERC); the Policy as amended from
time to time and all other Applicable Laws.

2.5 -Sanction Fee

The sanction fee paid by the Developer In terms of the sanction letter for entering
this Agreement is one-time payment and non-refundable.

2.6 Facilitation by NREDCAP

NREDCAP may assist the Developer in securing the required clearances for the
Project at the State and Central Government levels and grant of loans by
IREDA/PFC/REC and other terms loan Agencies/Commercial Banks without any
liability of whatever nature in the event of rejection or delayed issue of such
clearances by the relevant agencies. However, this could not be binding on

NREDCAP.

2.7 Regulation of Allotment
The Policy empowers NREDCAP to regulate the allotment of wind power generation
projects.

ARTICLE 3

E

.g LAND ALLOTMENT

qay

=31 Allotment of Government Land

(a) The Developer shall make an application to Government of Andhra
Pradesh/District Collector through NREDCAP to the extent of the land required in
case the land where the Project is being set up is Government land with reference to
the extent required vis-a-vis the capacity allotted.

Contd..5
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(b)  The Developer shall submit a micro-siting map to NREDCAP duly indicating
the extent of land along with survey number details. After due Scrutiny and vetting
of the micro siting map, NREDCAP will recommend the proposal to the District
Collector to consider allotment of land for the Project. The extent area of approved
could be same or different from the area sought by the developer as per the micro
siting map submitted by the developer within the same potential area as per the
MNRE guidelines and the decision of NREDCAP shall be final and binding. NREDCAP
shall not be responsible nor shall it be liable for non-allotment of the land by the
Government for whatever reasons,

3.2  Private Land

Where the Project Proposed to be set up is in a private land, the Developer shall
make its own arrangements for Procurement of land, subject to approval of the area
of operation by NREDCAP. .

3.3 Proportionate Allotment

(@)  The Developer is aware that the capacity allotment in the potential areas is
based on the wind Power potential estimated in the micro survey reports prepared
by the C-WET or NREDCAP and that the wind power potential assessment made

may be higher or lower than the estimation made.

(b)  Inall such cases of variation, NREDCAP shall have the right as under and the
Developer hereby undertakes to abide by the decision of NREDCAP therefor.

(i) In cases where the actual potential is less than the capacity provisionally
allotted based on the estimated capacity, NREDCAP shall have the right, without any
liability of whatever nature, to allot the land, government or private, proportionately
among the various project developers in the same Area based on the actual potential
at the site, and

(i) In case where the actual potential is higher than the provisionally allotted
capacity, the provisionally allotted Capacity will remain the same and the land,
government or private, will accordingly be allotted proportionally with reference to
the actual capacity among the various project development in the same area and

-any surplus land left over in the area will be allotted to the new developers,

ARTICLE 4
PROJECT COMPLETION AND OPERATION

4.1 Project Completion Period

For New & Renewable Energy D an Contd..6
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For AXIS WIND ENERGY LIMITED

4.2 Delays in Project Completion

(a) In case of any delay in achieving the timelines under any of the components
as per the approved Project Completion Schedule the Developer shall pay to
NREDCAP a penalty by way of liquidated damages Rs.40,000 (Rupees forty thousand
only) in case the Project is being set up in Government land; and Rs.20,000
(Rupees twenty thousand only) in case the Project is being set up in private land,
for each 15 days delay or fraction thereof provided such delay shall not extend
beyond three months. The said liquidated damages shall be payable by the
Developer within such time as may be stipulated in the Notice.

(b) In the event of Developer failing to pay the amount under Clause (a) above
within the stipulated time, the Performance Guarantee will be invoked for the
equivalent amount, in which case the Developer shall replenish the invoked amount
or shall submit a fresh Guarantee within 7 (Seven) days from the date of such
invocation. Failure to do so, shall be an event of default and notwithstanding
anything contained in the Agreement and without prejudice to its rights and
entitlements NREDCAP will have If any under the Agreement, the Agreement shall
stand terminated without any further notice of whatever nature and the Developer

hereby consents for the same.

() If the Project is not completed even within the aforesaid three months beyond
the schedule date of completion, notwithstanding anything contained in the
Agreement, the Agreement shall stand terminated at the instance of the Developer
without any requirement of issue of any prlor notice of whatever nature and the
performance Guarantee shall also stand forfeited. All Clearances, Approvals and
Permissions etc., since secured by the Developer shall become inoperative subject to
the terms and conditions of issue of such Clearances, and the allotment of land shall

also stand withdrawn and resumed.

5(d) NREDCAP or the appropriate authority , on a representation made by the
£ Developer, may grant extension of time for completion of the Project on reasonable
Land justifiable grounds as in the cases of delay in handing over of the land by the
O pistrict Collector in spite of sincere approach for the same by the Developer jor
acquiring the land due to Force Majeure event or any other legal issues ‘or
administrative regulations of the Government or any other valid reasons of which the
NREDCAP or the appropriate authority consider appropriate and fit. However, such
extension shall not be more than 12 months in case of private or Govt. land and or

more than 36 months in case of forest lands

RS TER
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ARTICLE 5
PERFORMANCE GUARANTEE

(@)  For due and satisfactory performance of its obligations under the Agreement,
M/s Axis Wind Energy Ltd (Confirming Party) has submitted the irrevocable Bank
Guarantee towards performance guarantee No.00080100006161 Dated
23.09.2011 for Rs.1,50,00,000 (Rupees One Crore and fifty lakhs only) issued
by Axis Bank Ltd Hyderabad valid upto 19.12.2013 on behalf of the Developer.

(b) Inall cases where the Project is not completed within twenty four months and
the Agreement is not terminated for whatever reasons including extension of time by
levying penalties as in Article 4 above or for any other reasons as provided in the
Agreement, it shall be the responsibility of the Developer to get the Bank Guarantee
extended within 7 (seven) days of expiry of 24 months, failing which the Agreement
shall be deemed to have expired or to have been terminated at the end of the 24t
month irrespective of the progress in the Project Completion made.

(c) The Performance Guarantee will be invoked for any defaults of the Developer
and/or towards any dues to NREDCAP as stipulated herein above and also as
provided in the Agreement,

(d)  NREDCAP, on an application made by the Developer, may consider releasing
proportionate amount of Performance Guarantee based on the substantial progress
made in the Project Completion. The decision of NREDCAP in the matter of
‘substantial progress” and the quantum of amount to be released shall be final and
binding on the Developer and no correspondence from the Developer in this regard

shall be entertained.
ARTICLE 6
OBLIGATIONS OF DEVELOPER

6. In addition to and not in derogation or substitution of any of the obligations
set out elsewhere in this Agreement, the Developer shall as mandatory obligation-

(@)  setup the Project in the specified and demarcated site of the Area.

(b) ensure that the wind turbines installed shall not affect the performance
e of the other wind turbines and maintain safety standards in

2

H S consultation with NREDCAP.

3 5(c) explore the possibility of installing higher capacity Wind Electric

O \ Generators to achieve higher plant load factor and that the Wind

(i Electric Generators under the project having the approval of C-WET

i shall only be installed.

z (d) ensure that no second hand or used wind turbines, imported from

O abroad or procured locally shall be installed.
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(e) report to NREDCAP if there is any change in the proposal submitted
along-with the application, and obtain prior written approval of
NREDCAP for such changes.

() ensure that the wind mill generate grid quality power with power factor
not less than 0.85 and should draw minimum reactive power.

(@) enter into the Power Purchase Agreement with DISCOMs in respect of
wind power capacity set up in Govt. and Forest lands, in terms of the
Policy and the orders and/or guidelines of the Government of Andhra
Pradesh issued hereunder and also the Indian Electricity Act 2003 and
the rules and regulations made thereunder, from time to time. In case
of wind power capacities set up in private land, the developer shall
enter into Power Purchase Agreement or Open Access Agreement or
Wheeling Agreement with DISCOMSs as per policy decided by the Govt..

(h) secure and keep in force at all times all Applicable Clearances, Permits,
Sanctions, Approvals and No Objection Certificates necessary for
setting up of the Project including installation of Wind Electric
Generators under the Applicable Laws from the Relevant Authorities.

(i)  achieve the Financial Closure within a period of six months from the
date of signing of the Agreement or earlier thereto subject to any
extension granted in writing by NREDCAP at the request of the
Developer either due to delays in securing the Clearances etc. under
Clause (i) above or due to any Force Majeure Event. Any extension so
granted by NREDCAP shall not ipso-facto extend the Project
Completion Period.

() permit the other wind developers to use the roads and other
infrastructure facilities if any on the allotted land and also provide
infrastructure and other facilities for conveyance and for transmission
of power necessary in that area.

(k) ensure In case of company, the shareholder having highest equity in
the paid up capital of the company shall continue to hold the same and

2 g
% { © In any case not less than 26% /in case of Partnership firm the Partner
% £ holding highest stake in the Firm shall continue as such minimum
> l & period of one year after commissioning of the project. This will not be
& applicable in respect of manufacturers and suppliers of machinery for
4 transfer of capacity once the development is made at the site. No
E' change in the shareholding pattern / the Parties stake in the Firm shall
= be made without the written approval of NREDCAP. However, the
= Developer is allowed to sell projects/sub-projects to thelr customers
% after development of site with infrastructure including the power
e 3 evacuation arrangements.
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(N ensure that the Project Site remains free from all encroachments and
take all steps necessary to remove encroachments, if any;

(m) make payment to any Government Agency, if required, for provision of
such services as are not provided in the normal course or are available
only on payment;

(n)  operate and maintain the Project at all times during the Operations
Period in conformity with this Agreement including but not limited to
the Specifications and Standards, and Good Industry Practice and as
per the orders/guidelines of the Government of Andhra Pradesh under
the Policy; and the Indian Electricity Act 2003 and the rules and
regulations made thereunder from time to time.

(0) keep and maintain the Project Site in a neat and clean and hygienic
condition and in conformity with the Applicable Laws and Applicable
Permits; '

(p) comply with all the terms and conditions and satisfactorily performance
of all its obligations stipulated under this Agreement in addition to such
other obligations and undertakings under the provisions of the land
allotment and PPA.

(q) alone be responsible for all or any risks of whatever nature attached or
inherent to development, construction, marketing, operation of and
investment in the Project,

(r)  report to NREDCAP of any default notices issued by the Relevant
Authorities in matters concerning the setting up of the Project or its
operation and maintenance and the remedial measures being
taken/taken by it.

(s)  paid up equity capital of the SPV till one year after the commissioning
of the Project and such equity holding by the Confirming Party shall not
be less than the equity holiding of any other shareholder of the SPV,

ARTICLE 7
PROJECT COMPLETION CERTIFICATE AND INSPECTIONS

7.1. Project Completion Certificate

The Project shall be deemed to have been completed in terms of this Agreement;,
only after inspection and testing and on issue of the Completion certificate by the
concerned DISCOM (Power Distribution Company of Andhra Pradesh) or AP Transco
(Transmission Corporation of Andhra Pradesh), as the case may be,

For New & Renewabla Energy DMﬂpmmContd.. 10
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7.2 Inspections

NREDCAP through its Authorised Officer/s shall have the right and similarly the
officers of other departments/organizations of the Government of India or the
Government of Andhra Pradesh having jurisdiction over the Project for inspection of
the Project and the Developer shall permit such inspections and failure to do so by
the Developer shall be a default.

7.3 Periodical Reporis

The Developer shall submit quarterly progress reports for each quarter ending
March, June, September and December for review by NREDCAP until commissioning
of the Project and thereafter monthly progress reports on power generation.

ARTICLE 8
EVENTS OF DEFAULT AND TERMINATION
8.1 Event of Default and Termination
(@) Save and except as otherwise provided in the Agreement, in case of any

default of the Developer, NREDCAP shall have the right to terminate the Agreement
with 30 (thirty) days advance. notice.

(b)  Upon Termination under Clause (a) above, NREDCAP shall have no obligation
to compensate the Developer in any manner.

ARTICLE 9
MISCELLANEOUS
9.1 Dispute Resolution
(a) Amicable Resolution

Save where expressly stated otherwise In this Agreement, any dispute, difference or
controversy of whatever nature howsoever arising under, out of or in relation to this
Agreement including completion or otherwise of the Project between the Parties and
5o notified in writing by either Party to the other (the “Dispute”) in the first instance
shall be attempted to be resolved amicably by the Parties

" For New & Renewable Energy Development Contd..11
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(b) Appeal

In the event of the Parties not finding an acceptable solution to the dispute(s) within
30(thirty) days, the Developer may appeal to the Chairman of the Board of Directors
of NREDCAP whase decision shall be final and binding.

9.2 Governing Law and Jurisdiction

This Agreement shall be construed and interpreted in accordance with and governed
by the laws of India and the Courts at Hyderabad, Andhra Pradesh State, India shall
have jurisdiction over all matters arising out of or relating to this Agreement,

9.3 Waiver

(a)  Waiver by either Party of any default or any rights under the Agreement By
the other Party in the observance and performance of any provision of or obligations
or under this Agreement

i. shall not operate or be construed as a waiver of any other or subsequent
default hereof or of other provisions or obligations under this Agreement

ii. shall not be effective unless it is in writing and executed by a duly authorized
representative of such Party; and

ii. shall not affect the validity or enforceability of this Agreement in any manner.

(b) Neither the failure by either Party to insist on any occasion upon the
performance of the terms, conditions and provisions -of this Agreement or any
obligation thereunder nor time or other indulgence granted by a Party to the other
Party shall be treated or deemed as waiver of such breach or acceptance of any
variation or the relinquishment of any such right hereunder.

9.4 Amendments
Q This Agreement and the Schedules together constitute a complete and exclusive
o statement of the terms of the Agreement between the Parties on the subject hereof
= and no amendment or modification hereto shall be valid and effective unless agreed
to by the Parties hereto and evidenced in writing.

9.5 Exclusion of Implied Warranties etc,

This Agreement expressly excludes any warranty, condition or other undertaking
implied at law or by custom or otherwise arlsing out of any other agreement
between the Partles ar any representation by any Party not contained in a binding
legal agreement executed by the Parties.
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9.6 Counterparts

This Agreement shall be executed in two counterparts on non-judicial papers of
Rs.100/- each and registered if required under law at the cost and expense of the
Developer which when executed and delivered shall constitute an original of this

Agreement

- IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED
¢ THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

For Mew & Renewable Energy Development
Curporation of Andhra Pradesn Lid.

"

Vicegigiien Sealeeraind BEkRied X~
For and on behalf of the
NREDCAP

Signature of Authorised Person Signature of Authorised Person

(Name) . RpwI kofnpi REODY (Name)

(Designation) D1RECTOR (Designation)

(Seal)

For Axis Wind Farms (Borampalle) Pul. Lid.

i/_’_ e
[ﬂ) l Director

Signed, Sealed and Delivered
For and on behalf of Developer by:

Signed, Sealed and Delivered
For and on behalf Confirming Party by

—_—

Signature of Authorised Person
(Name) kv ot ey

(Designation) D7 @ & ¢ ToR-
(Seal) -

Witnesses
In the presence of
1) Signature
Name
Address

furezin 'L"—"‘-— =
2) Signature K- B~e v -
Name P Kigwn LoPE e,

Address ¢-3-7s7F, FLAT- 403,
Cunpis ESTATES, Pognc PAVE cgon

paEeepeT, Hqpetnesd-lb.
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Annexure-1

Guidelines on Power Evacuation
from Wind Power Projects in Andhra Pradesh

i [ The Wind power projects are mostly developed as cluster. The power

evacuation scheme for such cluster projects consists of the following:

(@)  Laying of 33 KV feeders for evacuation of power from all Wind
projects in a site.

(b)  Construction of Extra High Tension Substation (EHT SS)
(Receiving / Pooling SS) for grouping the total Wind power and
step up to higher Voltage level.

() EHT Line for interfacing Pooling SS to existing nearest
APTRANSCO network.

Zi In case of Wind power projects which may come up as independent
projects at a particular location, they will normally be interfaced to
nearest grid SS at available Voltage level.

3 The Power Evacuation from prospective Wind power projects will be
governed by the guidelines mentioned below:

(i)  Voltage level of evacuation:

At 33 KV level:

The Wind power projects supply intermittent energy. These are
seasonal and operate at low capacity. As such, evacuation of Wind
power at 33 KV level is permitted as mentioned below duly taking
into consideration of the type of conductor to be used and

corresponding current carrying capacity as per the Bureau of Indian
Standards (BIS) vide 1S398/Part-IV: )

/f
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Sl. | Project interfacing | Type of Current Calculated | Proposed Wind
No. | From “To | AAAC carrying power power
Conductor | capacity at carrying capacity on
(size) 45° ambient | capacity at | each 33 KV
temp. as per | 33 KV level line
standard considering
the temp. rise
in conductor
(A) (B) (©) (D) (E) (F) = (G)
(/3 x33 KV
X Current X
PF at 0.9)
1 Wind | .Existing 55 sqgmm 173 Amps 8.91 MW 8 MW
project | 33/11 KV 100 sgqmm 254 Amps 13.08 MW 10 MW*
DISCOM SS 150 sgmm 370 Amps 19.05 MW
2 Wind EHT 55 sgmm 173 Amps 8.91 MW 8 MW
project | Pooling SS| 100 sgmm 254 Amps 13.08 MW 12 MW
or existing 370 Amps 19.05 MW 17 MW
EHT 150 sgmm
APTRANSCO q
SS
*Capacity is restricted considering less load availability in DISCOM SS.

At EHT level:

Project interfacing | EHT Level | Existing Proposed Wind power
permissible capacity
From To capacity
Pooling | Existing 132 KV 40 MW (i) Up to 50 MW on SC
SS APTRANSCO Line
EHT SS (i)  Above 50 MW to 100
MW on DC Line
Pooling | Existing 220 KV 80 MW Above 100 MW
SS APTRANSCO
EHT SS

The above evacuation facilities are permitted specifically for Wind

power projects only, considering the following:

(a) The Wind power projécts are renewable and have low Capacity
Utilization Factor (CUF),
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(b) The Wind power projects are seasonal and operate at lesser

capacity during most of the time.

(c) The optimum utilization of infrastructure will help the Wind

power projects to enhance financial viability.

The above provisions shall not be adopted for other Non-conventional

power projects, Conventional power projects and any other projects.

(i)  Metering Point and energy accounting:

(a)For Wind power projects coming under cluster scheme:

The common metering for Wind projects connected to a Pooling
Substation (SS) shall be provided at EHT side of Power Transformer
(PTR) in Pooling SS. This point shall be considered as Interconnection
point where energy is delivered by each Wind power project to grid
for sale. Also, metering for each individual project shall be provided
at Project’s switchyard (on 33 KV side of 415 V/33 KV Generator
Transformer). As such, each Wind power project will have two
metering points, one at Project’s switchyard and another metering
point is common metering point at EHT Pooling SS.

The DISCOM Officers & Wind Power Producer’s representative shall
take Joint meter readings for individual meters (at Project’s

switchyard) and common meter (at EHT side of pooling 5S) every
month.

The DISCOM will make payment to each Wind power project for
delivered energy, which shall be calculated as per the formula
mentioned below:

Delivered Energy to be billed for an individual project = X; - (X; x Z%)
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Where
Xiis the reading of the energy meter installed at the Project Site.

7 is the percentage line loss incurred in the 33 KV line between the Project and
the Pooling (Receiving) Station and shall be:

(X1+X1+X3+X4+ _____ ) =¥
{X:+X1+X3+X4+ _____ )

z:

Where
Y is the reading of the common meter installed on EHT side of the Pooling SS and

X1, Xp, X3, X4 etc. are the readings of the energy meters installed at the various
individual Wind projects connected to the Pooling Station.

(b)For Wind power projects coming as individual projects:

Metering shall be provided at designated APTRANSCO /DISCOM SS.
The DISCOM Officers & Wind Power Producer’s representative shall
take Joint meter readings every month. The DISCOM will make

payment for the energy recorded by the meter provided at SS.

(iii) Cost of power evacuation:

(a)For Wind power projects coming under cluster scheme:

The Cluster Project Developers and Wind Power Producers shall bear
the entire cost for interconnecting the Wind projects with the grid
and delivery of energy for sale, but not limited to, cost of 33 KV
networks for interfacing individual Wind power projects to the
Pooling SS, the cost of Pooling SS, Metering at individual project sites

& Pooling SS etc., and cost of EHT line for interfacing Pooling SS with
APTRANSCO network including cost of additional infrastructure on
APTRANSCO side, required if any.

(b)For Wind power projects coming as individual projects:

The entire cost of evacuation shall be borne by the Wind Power -
Producer along_ with metering facility at SS and cost of necessary -

modifications/augmentations required, if any, at Grid SS.
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(iv) Owning & O & M of infrastructure for lifetime:

The ownership of 33 KV network along with Pooling SS will be with
the Wind Power Producers, who will own the Wind power projects
connected to the Pooling SS. It shall be the duty of the Wind Power
Producers, being the owners of the generating companies to operate
and maintain the 33 KV network and Pooling SS as per the rules and
regulations made for the purpose.

After completion of work, the ownership of EHT Line from Pooling SS
to APTRANSCO grid shall be transferred to APTRANSCO and
APTRANSCO shall carryout O&M of EHT line.

(v) Power evacuation scheme finalization & sanctioning of

estimate:

The Cluster Project Developer or Wind Power Producers shall
approach APTRANSCO with the details of proposed Wind power
project scheme, which shall include proposed Wind power capacity,
the location of Project, the proposed site & capacity of Pooling SS,
nearest APTRANSCO grid to which the project is intended for
interfacing, EHT Line voltage level etc.

APTRANSCO will study the proposed scheme and will intimate the
feasibility for power evacuation. The APTRANSCO will approve the
power evacuation scheme and also sanction the necessary estimates.

APTRANSCO will also approve necessary drawings.

With regard to 33 KV networks, the Cluster Project Developer or Wind
Power Producers shall approach the concerned DISCOM, who will
sanction necessary estimates and drawings.

(vi) Execution of Power evacuation work & Synchronization of Wind

power projects with grid for commercial operation:

APTRANSCO / DISCOM will take up the evacuation work on payment of
total estimated cost by the Cluster Project \Developer.and /o, Wind, ..
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Power Producers. Alternatively, the Cluster Project Developer and /
or Wind Power Producers can take up the work on turnkey basis by
paying supervision charges to APTRANSCO / DISCOM.

The supervision charges applicable to Wind power projects will be as
follows:

(i) 5% supervision charges on 33 KV network from Wind power

projects to Pooling SS.

(i1) 5% supervision charges on EHT Pooling Substation upto common

metering point on HV side, which will be the interconnection
point with the grid.

(iii)  10% supervision charges on EHT System beyond interconnection

point.

The above concessional supervision charges are applicable specifically

for Wind power projects only, considering the following:

(a) Wind power projects are renewable in nature and there is a need

to encourage such renewable sources of power.

(b) Andhra Pradesh is having one of the highest Wind potential but
lowest investments. There is a need to maximize the utilization of
such potential of renewable power.

The above concessional supervision charges are applicable to Wind
power projects only and shall not be adopted for other Non-

conventional_power projects, Conventional power projects and any
other projects.

The concessional supervision charges are applicable only for
estimates to be sanctioned in future for evacuating energy from Wind
power projects. '
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Where works are entrusted on turnkey basis, APTRANSCO Officers
along with concerned DISCOM Officers shall supervise the evacuation
works awarded on turnkey basis. The Cluster Project Developer and
Wind Power Producers shall strictly adhere to the conditions

stipulated in sanctioned estimate.

The Cluster Project Developer or Wind Power Producers shall file an
application with DISCOM and obtain Temporary Power Supply for
construction purpose. The Cluster Project Developer or Wind Power

Producers shall have to pay all applicable charges for availing
temporary power supply.

The metering for Wind projects shall be provided as per the standards
laid down by APTRANSCO / DISCOM from time to time. The meters
shall be tested at Central Government approved laboratory before
installation. The Meters shall be installed and sealed by the
authorized Officers of APTRANSCO and DISCOMs only.

After complete erection of the power evacuation infrastructure, the
concerned Officers of APTRANSCO & DISCOMs shall inspect the same
and confirm readiness for energisation. The Cluster Project Developer
and / or Wind Power Producers shall obtain required approvals from
Chief Electrical Inspector to the Government (CEIG) and other

Government agencies as required from time to time.

The APTRANSCO & DISCOM shall issue permission for extending
temporary supply for testing of Wind'projects‘aleng: with associated
equipment. Power supplied from the grid to Projects during testing
will be charged at HT-I Temporary  Tariff and will be collected by
DISCOM. The energy pumped into the grid during testing, if any, up to
commencement of Commercial Operation shall be free of cost. This
energy need not be taken into account for billing. The Officers of
DISCOMs & APTRANSCO will witness testing and satisfactorly
performance of Wind projects.
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The concerned DISCOM will issue permission for synchronization of
Wind projects with the Grid for Commercial Operation and date on
which 1*' Wind generator of Project synchronizes with the grid for

Commercial Operation shall be the Commercial Operation Date (COD)
of the project.

(vii) Addition of loads to Pooling SS:

Whenever necessity arises, the Wind Power Producers shall permit
APTRANSCO & DISCOM to connect loads to the Pooling SS at EHT level
after the metering point without asking any compensation. However,
the APTRANSCO & DISCOM shall ensure that connection of loads to

Pooling SS will not have adverse effect on power evacuation from
Wind power projects.

The APTRANSCO & DISCOM shall bear cost of new infrastructure

proposed and also shall bear the cost of O & M of new infrastructure.

(viii) Execution of PPAs:

The Power Purchase "Agreement (PPA) between the wind power
producer and the Discom shall be as per the standard format

approved by Andhra Pradesh Electricity Regulatory Commission
(APERC).
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ANDHRA PRADESH ELECTRICITY REGULATORY COMMISSION

Hyderabad

Dated: 30-03-2010
Present:

Sri A.Raghotham Rao, Chairman
Sri R.Radhakishen, Member
5ri C.R.5ekhar Reddy, Member

0. P. No. 40 of 2010

In the matter of approval of format for Power Purchase Agreement (PPA) and

Guidelines on Power Evacuation from Wind Power Projects in Andhra Pradesh

1. The Andhra Pradesh Electricity Regulatory Commission passed orders on
01-05-2009 in O.P. Nos. 6&7 of 2009, determining the tariff for Wir{d Power
Projects. As per the said orders, the tariff for Wind Power Projects for
which PPAs would be entered into between 01-05-2009 and 31-03-2014,
shall be firm at Rs. 3.50 per unit for the first ten (10) years from

Commercial Operation Date (COD). The orders also stipulated that the
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eligible developer shall bear the entire cost of power evacuation facilities

for interconnecting the Wind Firms with the Grid and delivery of power.

2. Against the above backdrop, a petition was filed by 4 DISCOMS &
APTRANSCO (herein after referred to as petitioners) on 20-08-2009,
seeking orders u/s 86 (1) (b) & (e) of the Electricity Act, 2003 read with
sec: 21 (4) of APER Act, 1998, for approval of guidelines for evacuation of
power from Wind Power Projects and format of revised standard PPA. The
motivation for filing the above said petition, as stated in the petition itself,
is a request from the prospective Wind Power Project developers seeking
issuance of guidelines on power evacuation facilities and making certain
amendments to the existing standard PPA towards uniform and Regulatory
approved guidelines for evacuation facilities and power purchase
agreement format which will provide clarity and help in sustainable
promotion of Wind Power Projects. Obviously the petition is a next step to
orders determining tariff for the wind projects towards attracting
investments in the wind sector in the state of Andhra Pradesh. Admittedly,
the guidelines on power evacuation facilities and PPA format have been
evolved in consultation with prospective developers and Non Conventional

Energy Development Corporation of Andhra Pradesh (NEDCAP).

3. The petition was taken on record by the Commission and was assigned

0.P.No.40 of 2009. Thereafter, Public Notice was issued on 26-10-2009
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inviting the views of Public and other Stakeholders on the petition filed by
the 4 Discoms and AP Transco which was placed on the official website of
the Commission. The last date for receipt of views was 15-11-2009 and

thereafter a Public hearing was scheduled for 30-11-2009.

4. In response to the above notice, two (2) Associations viz. (1) Indian Wind
Turbine Manufacturers Association (IWTMA) and (2) Indian Wind energy
Association (InNWEA) filed their written submissions with a copy to the Chief
Engineer/ IPC/ APPCC, the petitioner on 11-11-2009 and 23-11-2009 [InWEA
took permission to file their written submissions after the due date of
15-11-2009] respectively. The Commission had directed the petitioner to
file their responses vide letter dated 25-11-2009 with a copy to the above
two Associations. The petitioner had filed their responses vide their letter
dated 30-12-2009. Subsequently, the matter was part heard on 30-11-2009
and thereafter finally heard on 10-02-2010. During the hearings, in addition
to the petitioner and members of the above said associations,

a representative of (NEDCAP) was also present,

5. The Commission, having perused the record and with due regard to the
written and oral submissions of the above said two associations, together

. with the written and oral responses of the petitioner, and also cognizing
the views of the representative of the NEDCAP, idéntiﬁed the following key

issues in the context of approval of guidelines for evacuation of power from
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wind power projects and approval of format of revised standard power

purchase agreement:

(1) Whether Choice of conductor (technology, size, and

loading) at 33 kV level should be left to the developer.

(i)  Whether there is any need for sanctioning of estimates
and drawings by any agency, since the 33 kV system is

constructed, operated and owned by the developer.

(iif)  Whether supervision charges are to be levied, since the
33 kV network is constructed, owned and operated by

the wind firm developer.

(iv)  Whether there should be a provision for the individual

projects to be inter-connected to the grid network also.

(v)  Whether Explanation 2 under Delivered Energy clause is

to be modified.

(vi)  Whether certain additional undertakings of Discoms need

to be inserted undér clause 6.2 of the PPA.
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(vii)  Whether seeking approval of guidelines for power

evacuation by the licensee has legal validity.

(viii) Whether evacuation costs beyond metering point should

be borne by STU.

(ix)  Whether differential treatment for Cluster and Individual

projects can be allowed.

(x)  Whether deemed generation clause needs to be

incorporated into the PPA:

6. The detailed examination of the key issues and findings of the Commission

thereon are as under;

(i) Whether Choice of conductor (technology, size, and loading) at 33 kV

level should be left to developer: IWTMA suggested that in the draft

guidelines, choice of the Conductors has been limited to only AAAC
Conductors which is not appropriate as there -are several other types of
conductors available in the Market like ACSR, new technologies like ACCC
etc. They further stated that the developer should be left free to adopt
available technologies and the size, tyﬁe and loading on the conductors

based on thermal limits. On this, the petitioner stated that the limit of
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power to be transferred at specific voltage level is characterized by
current carrying capacity of the conductor and voltage regulation and as
such, there was requirement to specify the permissible capacity on specific
conductor at specific voltage. They further stated that the other states’
ERCs have also specified the norms for injection of power by NRE projects
to the state grid, and that the Rajasthan Electricity Regulatory Commission
in its order dt. 31.3.2006 had stipulated the norms for connectivity of NRE
projects with the grid. The petitioners requested the Commission to
approve the evacuation norms for Wind power projects to be permitted at
33 KV level as proposed. The representative of the NEDCAP also opined that
from the point of view of ensuring uniformity in the Grid, the choice of
selecting the technology, size, type and loading of the conductor cannot be
left to the developer. After a detailed examination of the technical
considerations, the Commission is of the view that no changes are
warranted on this account, in the evacuation guidelines or the PPA format

submitted by the petitioner.

(ii) Whether there is any need for sanctioning of estimates and drawings by

any agency since 33 kV system is constructed, operated and owned by the

developer: IWTMA stated that the 33 kV line is constructed, operated and
owned by the Wind firm developer and as such 33 kV systems should not be
subject to sanctioning of estimates or drawings from any of the agencies. In

response, the petitioner stated that Section 7 of the Electricity Act, 2003
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stipulates that a generating company has to comply with technical
standards relating to connectivity with grid, referred to in clause (b) of
Section 73. The petitioner further stated that the Central Electricity
Authority’s (CEA) notified regulations on technical standards for
connectivity to the grid, and particularly Clause 6 (6) of the above said
regulation, stipulates that a generating company has to make a request for
connection in the planning stage to the transmission or distribution
licensee, as the case may be, and the licensee should carry out
interconnection study to determine the interconnection point, required
interconnection facilities and modifications required to the existing grid.
The petitioner further added that the regulation also states that the study
may also address transmission system capability, losses and voltage
regulation etc., and as such, the Transmission and Distribution licensees
have to study and finalize the inter connection scheme for wind power
projects. The petitioner further stated that states like Karnataka and
Tamilnadu are also following a similar procedure. The Commission having
considered the views of both the parties, is of the view that sanctioning of
estimates and approval of drawings has to be necessarily done by the
concerned licensees, in as much as the 33 kV system, even though owned
and operated by the developer, will ultimately form part of the grid and as
such supervision by the licensee is a necessity and is in line with provision
of the EA 2003 and accordingly, no changes are warranted in the

evacuation guidelines and the format PPA submitted by the petitioner.
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(i) Whether supervision charges are to be levied since 33 kV network is

constructed, owned and operated by the wind firm developer: IWTMA

pointed out that since the entire 33 KV network from the Wind turbine up
to and including the Wind farm pooling station is constructed, owned and
operated by the Wind firm developer, there should not be any supervision
charges payable to APTRANSCO or DISCOM. In response to this, the
petitioner stated that the evacuation scheme executed by Wind developers
required to be supervised by the concerned Officers of transmission and
distribution licensee for adherence to the standards/norms. The petitioner
further stated that, to promote Wind power projects, the Transmission and
Distribution licensees have already agreed to collect concessional
supervision charges and that the charges proposed are minimum, when
compared to similar charges being collected in Tamilnadu and Karnataka
from Wind power projects. Further, the representative of NEDCAP also
supported the stand of the petitioner. The Commission, noting that the
evacuation scheme executed by the developer is to be supervised by the
concerned officers of the petitioner, and also upon cognizing that such
charges are already concessional besides being in the nature of one time -
payment, is of the view that supervision'charges are to be necessarily paid
by the wind developer and accordingly no change is warranted to the
guidelines for evécuation of power from wind power projects or thé PPA

format as filed by the petitioner on this account.
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(iv) Whether there should be a provision for the individual projects to be

inter- connected to the grid network also: IWTMA stated that the individual

Wind power projects may be interconnected with the nearest grid SS or
grid network [additidn suggested by IWTMA]. In response, the petitioner
stated that as per the existing procedure, the wind power projects and
other NRE projects coming up as independent projects at specific location
have to be interfaced to the nearest sub station with dedicated line and
metering shall be provided at sub station. The petitioner has further
brought to the notice of the Commission that very less capacity of wind
power projects will come up as individual projects. NEDCAP also confirmed
that in AP Projects are coming up in clusters. In view of the above
position, and duly recognizing that in AP individual projects are not very
likely to come, Commission is of the view that no changes are warranted on
this account to the evacuation guidelines or the PPA format as filed by the

petitioner.

(v) Whether Explanation 2 under Delivered Energy clause is to be modified:

IWTMA stated that the Definition of Delivered Energy (Definition1.5) is very
clear and precise, whereas, the Explanation 2 under the Delivered Energy
clause is ambiguous and redundant. They further stated that, whatever a
wind farm generatesl from the agreed capacity as per the preamble and

Project Definition (Definition 1.13), the same will become the delivered
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energy and as such the question of calculation of energy based on the
number of hours and fraction thereof, and limiting the delivered energy to
that extent will not arise at all. IWTMA finally stated that this explanation
will definitely lead to confusion in the future and therefore should be
removed. In response, the petitioner stated that the explanation is already
approved by the Hon’'ble Commission in the earlier PPAs, and that the
explanation indicates that in any month, the energy delivered by Wind
Power Projects above 100% PLF, if any, shall not be accounted for
payment. Further, the petitioner stated that the Commission also asked
the NEDCAP about their opinion on the issue, and in response they have
opined that the apprehension of the wind developers on this is unfounded
as the PLF of a wind generator would never exceed 100% PLF and
accordingly, the clause can be retained as it is without any change.
Commission, is therefore of the opinion that there is no harm in retaining
the clause as it is. Hence no change is warranted in the revised standard

PPA.

(vi) Whether certain additional undertakings of Discoms need to be inserted

under clause 6.2 of the PPA: IWTMA suggested that the following

undertakings of Discoms need to be inserted under clause 6.2 of the PPA:
(a) to off-take and purchase all the Electricity generated by the Company
at the Delivery Point (b) to coordinate with APTRANSCO and assist the

Company in obtaining approval for the interconnection facilities where the
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interconnection is at 66 KV or above voltages, for synchronization,
Commercial Operation, regular operation etc., as required by the Company
(c) to allow the Company to operate the Project as a must run generating
station (d) to provide start up power required for the plant as and when
necessary. The point wise response of the petitioner is as follows: (a) the
proposed clause is similar to the existing clause at 6.2 (ii) which states that
DISCOM agreed to purchase delivered energy from the project and as such
incorporation of this clause will create duplication and may not be
necessary (b) the proposed clause may be considered (c) as per APERC
orders Wind projects are already considered as must run stations (d) Article
2.5 of PPA format already provides that Wind projects can avail start up
power required for plant as and when necessary by paying necessary
charges and as such incarporation of proposed clause will create
duplication and may not be necessary. Commission having carefully
examined the suggestion of INTMA and the responses of the petitioner is of
the view that all the points raised by IWTMA have been already covered by
the PPA clauses already built in except for item (b) as above. Accordingly,
it would be sufficient, if the revised standard PPA is modified by inserting
the undertaking indicated at (b) above. Accordingly, Commission modifies

the PPA format suitably.

(vii) Whether seeking approval of guidelines for power evacuation by the

licensee has legal validity: INWEA pointed out that though the approval of
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PPA format is clearly stipulated in Section 86 (1) (b) of Electricity Act,
2003, there is no legal provision stipulating for seeking approval of
guidelines for power evacuation by licensees. In response, the petitioner
stated that Section 86 (1) (e) of Electricity Act 2003 stipulates that the
Hon'ble Commission shall promote NRE projects by providing suitable
measures for connectivity with the Grid. The petitioner stated that even
though various State ERCs have announced measures for connectivity with
Grid in respect of NRE projects in the light of the above mentioned
provision, APERC had not specified measures in respect of NRE projects
under Section 86 (1) (e) of the Act for connectivity with the Grid. The
petitioner further stated that the Act has not prohibited the licensees
from approaching the Hon’ble Commission seeking approval to measures
for connectivity with the Grid in respect of NRE projects under Section 86
(1) (e) of the Act and accordingly, the licensees had filed the petition
under Section 86 (1) (e) of the Act, along with other provisions of the Act,
seeking approval to power evacuation guidelines for Wind Power Projects
and as such, the Petition is not contrary to Section 86 (1) (e) of the Act.
Further, the petitioner stated that the Petition filed by the petitioners
provided a platform for participation by all concerned stakeholders in the
proceedings and put forth their views before the Hon’ble Commission and

as such, no prejudice is caused to the Respondent..
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The Commission has examined the contention of INWEA. An order on
determination of tariff / power purchase price in respect of “New Wind
based Power Projects” was issued on 01-05-2009. It is necessary to have
an approved set of guidelines, format of PPA in furtherance of the arder of
01-05-2009. NEDCAP has informed during the course of hearing that some
of the developers are already coming forward to sign PPAs and commission
the project before 31*" March 2010, based on the PPA and guidelines
finalized by the AP Transco and if the same are approved by the
Commission, all the obstacles for investment in Wind sector would vanish.
Further, IWTMA assured the Commission that investment would be
forthcoming once PPA and guidelines are approved by the Commission.
Commission does not want to come in the way of attracting investments in
the State of A.P. Further, Commission has no hesitation in holding that
approval of evacuation guidelines is squarely covered by the provision
“promote co-generation and generation of electricity from renewable
sources of energy by providing suitable measures for connectivity with the
grid” as mentioned under section 86 (1) (e) of the Electricity Act 2003. For
all the reasons mentioned above, the Commission considers that the

contention of INWEA can not be accepted.

(viii) Whether the evacuation costs beyond metering point should be borne

by STU: INWEA stated that as per the Electricity Act, the STU is required to

plan and develop intra-state transmission for smooth flow of electricity
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from generating station to load centre. INWEA further stated that Forum of
Regulators also had reported that grid connectivity for RE sources should be
optimally provided by licensees through their CAPEX plans submitted to
appropriate Commission for approval and that the Rajasthan ERC also had
stipulated that transmission licensees are responsible for the development
of the evacuation system beyond pooling substation till the nearest grid
substation. INWEA finally stated that the draft PPA and guidelines should be
suitably amended specifying that the licensees shall be responsible for
development of system beyond the Interconnection Point (metering point).
In response, the petitioner stated that Section 10 of the Electricity Act
2003 specified the duties of generating companies. Further, the petitioner
stated that this section stipulated that it shall be the duty of the
generating company to establish, operate and maintain generating stations,
tie-lines, substations and dedicated transmission lines, connected
therewith in accordance with the provisions of the Act or the rules or
regulations made there under. The petitioner further stated that the
evacuation line from the interconnection point (metering point) of the
generating project to existing Grid will be a tie-line or dedicated
transmission line for interfacing the generating-project with the Grid and
as such, as per the above provision of the Act, the Wind developers have to
establish the evacuation line beyond the interconnection point (metering
point) to the Grid. The petitioner also stated that the Hon'ble Commission

in its orders dated 1.5.2009 in OP Nos.6 & 7 of 2009, adopted Wind Power
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Project cost as Rs.4.70 Crs/MW including evacuation cost and arrived at a
tariff of Rs.3.43/unit, however, finally the Hon’ble Commission fixed tariff
for wind power projects at Rs.3.50/unit in order to encourage this sector.
Finally, the petitioner opined that in view of the above position, the
developers shall have to bear the entire cost of evacuation for connecting

Wind Projects to the Grid and delivery of power.

On this, the Commission is generally in agreement with the views of
the petitioners namely 4 Discoms and AP Transco as narrated above.
Further, it is also to be recalled that when GoAP issued its new Wind Policy
cognizing the views of IWTMA vide G.0 Ms.No.48, dt.11-04-2008 as
amended by G.O Ms.No.99, dt.9.9.2008, it was clearly mentioned that the
eligible developer shall bear the entire cost of power evacuation facilities
for interconnecting the wind firm with the Grid and delivery of power. It is
thus clear that the wind developers are in agreement with the above
provision of the policy as it relates to evacuation cost. The cost of
evacuation by the developer was taken into consideration in arriving at
Rs.3.43 / unit. The tariff of Rs.3.50 / unit was finally determined to
encourage generation of wind power in the stateé of AP, thus providing
additional 7 paise per unit. Further, it may be noted that, it is only the
INWEA that is raising this issue and IWTMA-did not raise this issue at all,
implying that the above provision on evacuation cost are workable, That

apart, the touchstone on which the effectiveness of any policy can be
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tested is whether it is able to attract any investment or not. In this case,
both based on policy announced by the GoAP and based on the orders
passed by the Commission on 01-05-2009, and based on PPA and evacuation
guidelines proposed by the AP Discoms/AP Transco, 16 number of PPAs
totaling to a capacity of 16.8 MWs have been signed and submitted to the
Commission seeking consent, precisely in the same format of PPA and
based on the guidelines now sought to be approved. This is a proof positive
that investments are forthcoming based on the existing Policy / Order /
PPA / Evacuation Guidelines. That being the case, the Commission feels
that the issues raised by INWEA are only hypothetical in nature at least in
AP situation based on the current level of network expansion and guidelines
submitted by the petitioner and hence, they do not warrant any changes in

the guidelines on evacuation ar PPA format.

(ix) Whether differential treatment for Cluster and Individual projects can

be allowed: InWEA stated that the proposed guidelines and the draft PPA
proposed interconnection point for cluster of wind farms as EHV side of
pooling substation. However, in respect of wind projects developed as
individual projects, it is proposed -at APTRANSCO/DISCOM substation.
INWEA opined that this is discriminatory and that the CERC also has not
prbvided any differential treatment for wind projects under cluster scheme
and individual projects and as -such, PPA and guidelines should be suitably

amended specifying that metering point shall be online isolator on outgoing
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feeder on HV side at pooling substation for all wind projects. In response,
the petitioner stated that the CERC regulation has not mentioned the
interconnection point for Wind Power projects coming up at specific
location as an individual project without having a Pooling substation and
hence reference to CERC Regulation is irrelevant. The petitioner further
stated that as per the existing procedure, Wind power projects and other
NRE projects coming up as independent projects at specific locations have
to be interfaced to the nearest substation with dedicated line and metering
shall be provided at substation. The petitioner also stated that very less
capacity of Wind Power Projects will come up as individual projects and
these projects can directly feed power to the existing grid substations
through dedicated feeders without constructing another pooling substation.
As such, metering for these projects is proposed as per the existing norms
approved by the Hon'ble Commission for individual NRE projects and the
same may be approved. On this, NEDCAP also stated that in AP, plants are
coming as clusters and not as individual projects. The Commission having
considered the above views feels that since individual projects are unlikely
to come in AP, no changes are warranted to_the either guidelines or PPA as

submitted by the petitioner.

(x) Whether deemed generation clause needs to be incorporated into the

PPA:  InWEA stated that necessary clauses of remedy (to provide

compensation for deemed generation) should be incorporated in PPA
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against default by APTRANSCO /DISCOM in timely completion of evacuation
scheme and breakdown or outages of evacuation infrastructure. In
response, the petitioner stated that the evacuation guidelines and draft
PPA clearly specified that the Wind developers can also carryout
evacuation infrastructure development by paying supervision charges. The
petitioner further stated that the draft PPA format at Article 6.2 provides
that DISCOM shall make arrangements for evacuation of power prior to
COD. Article 4.19 also provides that DISCOM shall use all reasonable efforts
to rectify system emergency circumstances causing reduction in generation
as soon as possible.  Further, the petitioner also stated that the Wind
Projects are must run stations and DISCOMs have to purchase energy as and
when generated by these projects and deemed Generation clause is
associated only where generator has to give availability declaration and
subjected to scheduling and dispatch and compensation/ penalty is leviable
on generators, in case of default. The Commission having considered the
views of all the parties, and duly examining the provisions of the PPA at
- Article 4.19 and 6.2, and also recognizing that the option of carrying out
infrastructure development is also available to the wind developer, and
further having come to an understanding that there is no motivation for
Discoms not to off-take renewable power, in view of the Renewable Power
Purchase obligation (RPPO), cast upon the Discoms, obligating to buy.a
minimum of 5% of their purchases, is of the view that the existing pl'ovisic;n

of the PPA, which were also evolved in consultation with NEDCAP and
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prospective wind developers, is in order and accordingly no changes are

warranted on this account in the PPA farmat.

7. The Commission having examined the key issues in para ‘6’ supra hereby
approves the Guidelines on Power Evacuation from Wind Power Projects in
Andhra Pradesh (Annexure-1) and PPA format (Annexure-2) as annexed to
this order duly incorporating the changes as approved in the preceding
paragraphs of this order and certain other changes to add clarity. From
now on the parties to the agreement should execute the agreement as per

the Commission’s approved PPA.

8. The Commission hopes that the final guidelines and standard PPA will
make sure that Andhra Pradesh will see some major capacity addition from

wind in the coming years.

This order is signed by the Andhra Pradesh Electricity Regulatory

Commission on this 30" day of March 2010.

Sd/- © Sd/- Sd/-
C.R.Sekhar Reddy R.Radhakishen, A.Raghotham Rao,
Member Member Chairman

CERTIFIED COPY
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ANDHRA PRADESH ELECTRICITY REGULATORY COMMISSION
4" & 5" Floors, Singareni Bhavan, Red Hills, Hyderabad-500 004

O.P No.7 of 2012

Dated: 11-07-2012

Present

Sri A.Raghotham Rao, Chairman
Sri C.R.Sekhar Reddy, Member
Sri R.Ashoka Chary, Member

In the matter of

Indian Wind Energy Association (INWEA)
Having its registered office at

PHD House, 3™ Floor, Asian Games Village,
August Kranti Marg, New Delhi— 110 0186.

Rep. by its Secretary. .... Petitioner
AND

Transmission Corporation of Andhra Pradesh Ltd (APTRANSCO)
Vidyut Soudha, Khairathabad, Hyderabad. ... Respondent

This petition coming up for hearing on several dates including on
21.05.2012, in the presence of Sri Arijit Maitra, Advocate, Sri Ajit Pandit, for the
petitioner and Sri P.Shiva Rao, and Sri G.Brahmananda Rao, Advocates for the
respondent and having stood over for consideration to this day, the

Commission delivered the following:
ORDER

This petition is filed by the petitioner seeking modification of the’
guidelines in the order dated 30.03.2010, for evacuation of power from Wind
Power Projects in Andhra Pradesh in line with Central Electricity Authority
(Technical Standards for Construction of Electrical Plants and Electrical Lines)
Regulation 2010, in pursuance of Regulations 6 (4) and Regulations 49 of
APERC (Conduct of Business) Regulations, 1999 and APERC (Conduct of
Business) Amendment Regulations, 2000 and Section 94 (1) (f) of Electricity
Act, 2003, q 4 (haysbod) 2me IR 2
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1. In the said petition it is mentioned by the petitioner association that:
i) This Commission issued order dated 30.03.2010 approving
guidelines for evacuation of power from wind energy projects and
standard format for PPA. However, the Commission has not allowed
choice to the developer to select size, type loading of the conductor at
33 kV.
ii) The said order of the Commission did not specify any control
period or limitation period for applicability thereby implying that condition
mentioned in the said order continue to be applicable till modified or
amended. In view of the above, the respondent is imposing the
restrictive conditions for limiting wind energy evacuation upto 10 MW
that 33 kV and for evacuation of cépacity in excess of 10 MW at higher
system voltages at 132 kV.
iii) Recently CEA issued Central Electricity Authority (Technical
Standards for Construction of Electrical Plants and Electrical Lines)
Regulation 2010 which has been notified on August 20, 2010. The said
Regulation covers the type of conductors to be used for transmission
and distribution lines. Considering the mandate given to CEA, it would
be necessary that norms in the State of AP should also be in conformity
with the norms issued by CEA for development the grid and
standardization.
iv) In support of its claim for modification of the guidelines issued by
APERC in its order dated 30.03.2010, the petitioner mentioned various
grounds in its pefition and also mentioned evacuation system

arrangements in other States.

2. The said petition was returned informing the petitioner to explain as to
how the petition is maintainable. On 19.08.2011 the petitioner filed written

submissions, wherein it is stated that:

a) The State Commission shall discharge under Section 86 (1) the

following functions, namely:-

CHIEF GENERAL MANAGER
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b) Providing flexibility of choice of conductor enabling Wind Energy
Generators to evacuate more power at 33 kV from the same line
consequently resulting in optimum utilization of Electric lines as well
as curtailment of extra cost for the wind generators are suitable
measures for connectivity with the grid that the Commission is
mandated to provide under Section 86 (1) (e) of the 2003 Act.

¢) Itis technically feasible to evacuate higher capacity in terms of MW
using conductors which allow higher line loading in Amp, rather than
restricting it to 10 MW. For example with conductor such as ACSR
Panther or AAAC Panther allows wind energy generators to easily
inject 15 to 25 MW power at 33 kV.

d) The Commission can sustain the change in policy where it would
have properly balanced the legitimate expectation of the wind energy
generators as against the need for a change.

e) The Central Electricity Authority (CEA) is required to notify
Regulations under Section 73 (b) read with Section 177 (2) (e)
specifying the techhical standards for construction of electrical plants
electric lines and connectivity to the grid.

f) Accordingly, the Central Electricity Authority (Technical Standards for
Construction of Electrical Plants and Electric Lines) Regulations,
2010 (hereinafter referred to as “CEA Regulations 2010") came to be
notified. There is no reason why CEA Regulations 2010 should not
be binding. In sharp contrast, the discretion under Section 61 (a) to
‘be guided by" the principles and methodologies specified by the
Central Commission for determination of the tariff is not present in

-regard to CEA Regulations 2010.

g) As far as the petitioner is aware, to date, no changé has been made
by the Parliament to the CEA Regulations 2010.

h) The CEA Regulations 2010 have binding force, as they are statutory

in nature. It is delegated legislation enacted under the powers

For Axis Wind Farms (Godavari) pyt, Ltd.
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conferred upon CEA by the primary legislation i.e., under Section 73
(b) read with Section 177 (2) (e) of the 2003 Act.

i) The Hon'ble Supreme Court has held in its judgment dated March
15, 2010 in PTC India Ltd Vs. CERC [reported in AIR 2010 SC 1338]
that a Regulation stands on a higher pedestal vis-a-vis an order
(decision) in the sense that an order has to be in conformity with the
regulations.

j) The Commission's order dated 30.03.2010 is required to be aligned
to the CEA Regulations, 2010.

k) The validity of the CEA Regulations, 2010 cannot be tested in any
proceedings before this Commission.

I) This Commission is empowered in law to review its order dated
30.03.2010 in terms of Section 94 (1) (f) of the 2003 Act read with
Regulation 49 if the APERC (Conduct of Business) Regulations,
1999 (hereinafter referred to as the "Conduct of Business”).

m) The CEA Regulations 2010 were notified on 20" August, 2010.
Thus, the requirement to review this Commission's order dated
30.03.2010, arises much after the limitation period of 90 days
specified under Regulation 49 of the Conduct of Business, in any
case. However, an issue would arise as to whether this Commission

-would allow its said order dated 30.03.2010 to continue particularly
when it is apparent on the fact of records that the said order is
contrary to the CEA Regulations, 2010. _

n) There has been a change in law subsequent to the notification of the
CEA Regulations, 2010 which necessitate the review of this
Commission's order dated 30.03.2010.

o) The primary concern of this Commission is to implement the justice
of the legislation contained in the CEA Regulations, 2010.

p) The time of 90 days specified under Regulation 49 of the Conduct of
Business, to file review petition can be extended under Regulation 59
thereof.

q) Even under Section 5 of the Limitation Act, an application may be

admitted after the prescribed period if the applicant satisfies the
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Court that he had sufficient cause for not making the application
within such period.

) The following Regulations sufficiently empower this Commission to
admit the present petition and to review or modify its aforesaid order
dated 30.03.2010 even though the limitation period for filing review

may have expired.

55. Saving of inherent power of the Commission.

(1) Nothing in these Regulations shall be deemed to limit or
otherwise affect the inherent power of the Commission to make
such orders as may be necessary for meetings the ends of justice
or prevent the abuse of the process of the Commission.

(2)  Nothing in these Regulations shall bar the Commission
from adopting a procedure, which is at variance with any of the
provisions of these Regulations, if the Commission, in view of the
special circumstances of a matter or class of matters and for
reasons to be recorded in writing deems it necessary or
expedient.

(3)  Nothing in these Regulations shall, expressly or impliedly,
bar the Commission to deal with any matter or exercise any
power under the Act for which no Regulations have been framed,
and the Commission may deal with such matters, powers and
functions in a manner it thinks fit.

s) In support of its contention raised in the petition, the petitioner
relied upon a ruling reported in 2010 SCC (1338) by the Hon'ble

Supreme Court of India.

3. Upon hearing the counsel for the petitioner on 24.08.2011, Commission
decided to take the petition on to its file vide its.order dated 06.01.2012.

4, Notice was issued to the respondents and on 21.05.2012 a ‘reply’ was
filed on behalf of the respondent, inter-alia stating that
- a) Approval of evacuation guidelines is covered by the provision mentioned
u/s 86 (1) (e) of Electricity Act, 2003. Hence, the said order shall be
applicable till modified or amended. The Commission approved the limit
of 10 MW duly considering the less load availability in DISCOMs.

For Axis Wind Farms (Godavari) Pwi. Ltd.

) CHIEF GENERAL MANAGER
W "B P & MM & IPC
!_A_uth rised Signatory votennia b BSERCL o TIRUPAT!



b) As per the directions of Commission, a meeting was conducted on
16.05.2012 between the representatives of the petitioner as well as the
respondent herein on power evacuation issues and it is jointly decided
that:

(i) The developer shall have the discretion in choosing the conductor
for connecting wind generator to the pooling substation of the developer
subject to the CEIG approval.

(i) The developer is allowed to inject a maximum of 10 MW from
pooling substation of the wind generator to the existing 33 / 11 kV
DISCOM substation.

(i)  The developers connecting at 33 kV level to the EHT SS, the
maximum injection is limited upto 25 MW in case of single conductor 33
kV Bus and up to 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending up on availability of bays in that substation and
loading per circuit not exceeding 25 MW.

(iv)  Injection of power by wind developer from pooling substation to
EHT substation at EHT level may be as per system studies.
c) In the order dated 30.03.2010 it is approved by the Commission, that the
limit of power to be transferred at specific voltage level is characterized by
current carrying capacity of the conductor and voltage regulation and as such,
there was requirement to specify the permissible capacity on specific conductor
at specific voltage. During the meeting with the petitioner, it is agreed to allow
choice of selecting the conductor upto the pooling substation to be left to the
discretion of developer.
d) The wind power projects are having low capacity utilization factor. As
such , the licensees have proposed higher norms for wind power capacity flow
at 33 kV level connecting to HTSS higher than the norms stipulated in the
earlier orders.
e) Commission may take appropriate decision for modification of
amendments in the existing guidelines. .
f) In order to harness the available wind potential helpful in meeting the
RPPO, it was jointly agreed to modify the existing guidelines with respect to

conductor type and permissible capacity as mentioned at para 2 (b) supra.

s)) Commission may pass appropriate orders formulating the normative
parameters and its values. _ V
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B, On 21.05.2012 Secretary General of the petitioner association filed an
affidavit mentioning the meeting conducted by the representatives of the
respondent with those of the petitioner and requested the Commission to
review and modify its order dated 30.03.2010 and (i) to allow discretion to wind
energy developers and choosing the conductor for connecting wind generator
to the Pooling sub-station of the developer subject to CEIG approval (ii) to allow
the wind energy developers to inject the maximum of 10 MW from pooling sub-
station of the wind generator to the existing 33 / 11 kV DISCOM sub-station (iii)
to provide that the developers connecting at 33 kV level to the EHT SS, the
maximum injection be limited upto 25 MW in case of single conductor, 33 kV
Bus and upto 40 MW in case of double conductor, 33 kV Bus, subject to
transformation capacity and that injection of power may be in one or more
circuits depending upon availability of bays in that sub-station and loading per
circuit not exceeding 25 MW (iv) to provide that injection of power by wind
developer from pooling sub-station to EHT sub-station at EHT level may be as

per system studies.

6. Heard the counsel for the parties concerned.

7 The petitioner filed the above said petition for placing on record minutes
of meeting held on 16" May, 2012 as follows:

a) The Commission during the hearing held on 23™ April, 2012 and further
during the hearing held on 14" May, 2012, graciously indicated to the petitioner
and the respondents to hold meeting and discuss the impending modifications
to this to this Commission’s order dated 30" March, 2010 for allowing Wind
Energy Generators to exercise their choice of installing conductors inline with
the Central Electricity Authority (Technical Standards for Construction of
Electrical Plants and Electric Lines) Regulations, 2010.

b) Based on the above, Counsel appearing for Andhra Pradesh Distribution
Company Ltd., during the hearing on 14" May, 2012 undertook to withdraw the
reply dated 3 May, 2012 filed by the said respondent in order to give effect to

and comply with the aforesaid oral directions of this Commission.
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c) Pursuant to the above, a meeting was organized on 16" May, 2012 by
APTRANSCO in a Technical Committee comprising of Director (Grid Operation
/ APTRANSCO, Director (Transmission) / APTRANSCO, Director (Projects) /
APTRANSCO, JMD (Distribution) / APTRANSCO, member from APPCC-JMD
(HRD, Comml, IPC & IT) / APTRANSCO and representatives for the petitioner
Indian Wind Energy Association. The following were agreed in the aforesaid
meeting:

i) The developer shall have the discretion in choosing the conductor

for connecting wind generator to the pooling substation of the developer

subject to the CEIG approval.

i) The developer is allowed to inject a maximum of 10 MW from

pooling substation of the wind generator to the existing 33 / 11 kV

DISCOM substation.

i) The developers connecting at 33 kV level to the EHT SS, the

maximum injection is limited upto 25 MW in case of single conductor 33

kV Bus and upto 40 MW in case of double conductor 33 kV Bus, subject

to transformation capacity. Injection of power may be in one or more

circuits depending upon availability of bays in that substation and

loading per circuit not exceeding 25 MW.

iv) Injection of power by wind developer from pooling substation to

EHT substation at EHT level may be as per system studies.

A copy of the aforesaid Minutes of Meeting duly signed by the all the

aforesaid constituents of the Technical Committee is filed.

8. The petitioner has prayed that the Commission may

a)  be pleased to review and modify its order dated 20" March, 2010 to
allow discretion to the Wind Energy Developers in choosing the conductor for
connecting Wind Generator to the pooling substation of the developer subject
CEIG approval. 2

b) be pleased to review and modify its order dated 30" March, 2010 to
allow the Wind Energy Developers to inject the maximum of 10 MW from
Pooling Sub-Station of the Wind Generator to the existing 33 / 11 kV DISCOM
Sub-Station.
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c) be pleased to review and modify its order dated 30™ March, 2010 to
provide that the developers connecting at 33 kV level to the EHT SS, the
maximum injection be limited upto 25 MW in case of single conductor, 33 kV
Bus and upto 40 MW in case of double conductor, 33 kV Bus, subject to
transformation capacity and that injection of power may be in one or more
circuits depending upon availability of bays in that Sub-station and loading per
circuit not exceeding 25 MW,

d)  be pleased to review and modify its order dated 30" March, 2010, to
provide that injection of power by Wind Developer from pooling Sub-station to
EHT Sub-station at EHT level may be as per system studies;

e) be pleased to pass any other order as may be just and necessary in

the facts and circumstances of the present case.

9. Now the point for consideration is, whether the petitioner is entitled to
seek a review of the order of the Commission dated 20.03.20107 If so in what

manner?

10.  The respondent has submitted a Memo withdrawing the reply filed by the
respondent on 16.056.2012 by stating that they will file the same after

negotiations by modifying the same, if necessary,

11.  The respondent has not filed any reply of modifications but the petitioner
has filed an affidavit narrating the negotiations and conclusions’ arrived at by
the ,.Qomm'[tteé as per the directions of the Commission. The minutes of
meeting held’on 16.05.2012 have been aﬁggg{tgﬁhquq,sligned by both the sides
viz., the representatives of APTRANSCO as well as the InNWEA.

12.  In view of the above circumstances, the Commission hereby reviews the
order dt.30.03.2010 and in partial modification of the guidelines contained
therein, hereby orders that:

i) The developer shall have the discretion in choosing the conductor

for connecting wind generator to the pooling substation of the developer

v
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i) The developer is allowed to inject a maximum of 10 MW from
pooling substation of the wind generator to the existing 33 / 11 kV
DISCOM substation.

iii) The developers connecting at 33 kV level to the EHT SS, the
maximum injection is limited upto 25 MW in case of single conductor 33
kV Bus and upto 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending upon availability of bays in that substation and
loading per circuit not exceeding 25 MW.

v) Injection of power by wind developer from pooling substation to

EHT substation at EHT level may be as per system studies.

13.  Hence, this petition is ordered accordingly.

The order is signed on this 11" day of July, 2012,

Sd/- Sd/- Sd/-
(R.ASHOKA CHARY) (C.R.SEKHAR REDDY) (A.RAGHOTHAM RAOQ)
MEMBER MEMBER CHAIRMAN
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ANDHRA PRADESH ELECTRICITY REGULATORY COMMISSION
4 g g Floors, Singareni Bhavan, Red Hilis, Hyderabad-500 004

O.P No.7 of 2012 =

Dated: 11-07-2012 i))

Present

Sri A.Raghotham Rao, Chairman
Sri C.R.Sekhar Reddy, Member
Sri R.Ashoka Chary, Member

In the matter of

Indian Wind Energy Association (INVWWEA)

Having its registered office at

PHD House, 3™ Floor, Asian Games Village,

August Kranti Marg, New Delhi— 110 0186.

Rep. by its Secretary. .... Petitioner

AND

Transmission Corporation of Andhra Pradesh Ltd (APTRANSCO)
Vidyut Soudha, Khairathabad, Hyderabad. ..... Respondent

This petition coming up for hearing on several dates including on
21.05.2012, in the presence of Sri Arijit Maitra, Advocate, Sri Ajit Pandit, for the
petitioner and Sri P.Shiva Rao, and Sri G.Brahmananda Rao, Advocates for the
respondent and having stood over for consideration to this day, the

Commission delivered the following:
ORDER

This petition is filed ‘by the petitioner seeking modification of the
guidelines in the order dated 30.03.2010, for evacuation of power from Wind
Power Projects in Andhra Pradesh in line with Central Electricity Authority
(Technical Standards for Construction of Electrical Plants and Electrical Lines)
Regulation 2010, in pursuance of Regulations 6 (4) and Regulations 49 of
APERC (Conduct of Business) Regulations, 1999 and APERC (Conduct of
Business) Amendment Regulations, 2000 and Section 94 (1) (f) of Electricity
Act, 2003, 14 Iy (n8yBbod) ame b X7
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1. In the said petition it is mentioned by the petitioner association that:
i) This Commission issued order dated 30.03.2010 approving
guidelines for evacuation of power from wind energy projects and
standard format for PPA. However, the Commission has not allowed
choice to the developer to select size, type loading of the conductor at
33 kV.
ii) The said order of the Commission did not specify any control
period or limitation period for applicability thereby implying that condition
mentioned in the said order continue to be applicable till modified or
amended. In view of the above, the respondent is imposing the
restrictive conditions for limiting wind energy evacuation upto 10 MW
that 33 kV and for evacuation of capacity in excess of 10 MW at higher
system voltages at 132 kV.
iii) Recently CEA issued Central Electricity Authority (Technical
Stand.ards for Construction of Electrical Plants and Electrical Lines)
Regulation 2010 which has been notified on August 20, 2010. The said
Regulation covers the type of conductors to be used for transmission
and distribution lines. Considering the mandate given to CEA, it would
be necessary that norms in the State of AP should also be in conformity
with the norms issued by CEA for development the grid and
standardization.
iv) In support of its claim for modification of the guidelines issued by
APERC in its order dated 30.03.2010, the petitioner mentioned various
grounds in its petiton and also mentioned evacuation system

arrangements in other States.

2 The said petition was returned informing the petitioner to explain as to
how the petition is maintainable. On 19.08.2011 the petitioner filed written

submissions, wherein it is stated that:

a) The State Commission shall discharge under Section 86 (1) the

following functions, namely:-
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b) Providing flexibility of choice of conductor enabling Wind Energy
Generators to evacuate more power at 33 kV from the same line
consequently resulting in optimum utilization of Electric lines as well
as curtailment of extra cost for the wind generators are suitable
measures for connectivity with the grid that the Commission is
mandated to provide under Section 86 (1) (e) of the 2003 Act.

c) ltis technically feasible to evacuate higher capacity in terms of MW
using conductors which allow higher line loading in Amp, rather than
restricting it to 10 MW. For example with conductor such as ACSR
Panther or AAAC Panther allows wind energy generators to easily
inject 15 to 25 MW power at 33 kV.

d) The Commission can sustain the change in policy where it would
have properly balanced the legitimate expectation of the wind energy
generators as against the need for a change.

e) The Central Electricity Authority (CEA) is required to notify
Regulations under Section 73 (b) read with Section 177 (2) (e)
specifying the technical standards for construction of electrical plants
electric lines and connectivity to the grid.

f) Accordingly, the Central Electricity Authority (Technical Standards for
Construction of Electrical Plants and Electric Lines) Regulations,
2010 (hereinafter referred to as “CEA Regulations 2010") came to be
notified. There is no reason why CEA Regulations 2010 should not
be binding. In sharp contrast, the discre_tion under Section 61. (a) to
‘be guided by" the principles and methodologies specified by the
Central Commission for determination of the tariff is not present in
regard to CEA Regulations 2010.

g) As far as the petitioner is aware, to date, no change has been made
by the Parliament to the CEA Regulations 2010.

h) The CEA Regulations 2010 have binding force, as they are statutory

in nature. It is delegated legislation enacted under the powers

For Axis Wind Farms (Godavari) Pvt. Ltd. CHIEF GENERAL MANAGER
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conferred upon CEA by the primary legislation i.e., under Section 73
(b) read with Section 177 (2) (e) of the 2003 Act.

i) The Hon'ble Supreme Court has held in its judgment dated March
15, 2010 in PTC India Ltd Vs. CERC [reported in AIR 2010 SC 1338]
that a Regulation stands on a higher pedestal vis-a-vis an order
(decision) in the sense that an order has to be in conformity with the
regulations.

j) The Commission’s order dated 30.03.2010 is required to be aligned
to the CEA Regulations, 2010.

k) The validity of the CEA Regulations, 2010 cannot be tested in any
proceedings before this Commission. |

I) This Commission is empowered in law to review its order dated
30.03.2010 in terms of Section 94 (1) (f) of the 2003 Act read with
Regulation 49 if the APERC (Conduct of Business) Regulations,
1999 (hereinafter referred to as the “Conduct of Business”).

m) The CEA Regulations 2010 were notified on 20" August, 2010.
Thus, the requirement to review this Commission’s order dated
30.03.2010, arises much after the limitation period of 90 days
specified under Regulation 49 of the Conduct of Business, in any
case. However, an issue would arise as to whether this Commission
would allow its said order dated 30.03.2010 to continue particularly
when it is apparent on the fact of records that the said order is
contrary to the CEA Regulations, 2010. _

n) There has been a change in law subsequent to the notification of the
CEA Regulations, 2010 which necessitate the review of this
Commission’s order dated 30.03.2010.

0) The primary concern of this Commission is to implement the justice
of the legislation contained in the CEA Regulations, 2010.

p) The time of 90 days specified under Regulation 49 of the Conduct of
Business, to file review petition can be extended under Regulation 59
thereof.

q) Even under Section & of the Limitation Act, an application may be

admitted after the prescribed period if the applicant satisfies the
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Court that he had sufficient cause for not making the application
within such period.

r) The following Regulations sufficiently empower this Commission to
admit the present petition and to review or modify its aforesaid order
dated 30.03.2010 even though the limitation period for filing review

may have expired.

55. Saving of inherent power of the Commission.

(1) Nothing in these Regulations shall be deemed to limit or
otherwise affect the inherent power of the Commission to make
such orders as may be necessary for meetings the ends of justice
or prevent the abuse of the process of the Commission.

(2) Nothing in these Regulations shall bar the Commission
from adopting a procedure, which is at variance with any of the
provisions of these Regulations, if the Commission, in view of the
special circumstances of a matter or class of matters and for
reasons to be recorded in writing deems it necessary or
expedient.

(3)  Nothing in these Regulations shall, expressly or impliedly,
bar the Commission to deal with any matter or exercise any
power under the Act for which no Regulations have been framed,
and the Commission may deal with such matters, powers and
functions in a manner it thinks fit.

s) In support of its contention raised in the petition, the petitioner
relied upon a ruling reported in 2010 SCC (1338) by the Hon'ble
Supreme Court of India.

3. Upon hearing the counsel for the petitioner on 24.08.2011, Commission
decided to take the petition on to its file vide its.order dated 06.01.2012.

4. Notice was issued to the respondents and on 21.05.2012 a ‘reply’ was

filed on behalf of the respondent, inter-alia stating that

a) : Approval of evacuation guidelines is covered by "the provision mentioned
u/s 86 (1) (e) of Electricity Act, 2003. Hence, the said order shall be
applicable till modified or amended. The Commission approved the limit
of 10 MW duly considering the less load availability in DISCOMs.
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b) As per the directions of Commission, a meeting was conducted on
16.05.2012 between the representatives of the petitioner as well as the
respondent herein on power evacuation issues and it is jointly decided
that:

() The developer shall have the discretion in choosing the conductor
for connecting wind generator to the pooling substation of the developer
subject to the CEIG approval.

(ii) The developer is allowed to inject a maximum of 10 MW from
pooling substation of the wind generator to the existing 33 / 11 kV
DISCOM substation.

(i)~ The developers connecting at 33 kV level to the EHT SS, the
maximum injection is limited upto 25 MW in case of single conductor 33
kV Bus and up to 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending up on availability of bays in that substation and
loading per circuit not exceeding 25 MW.

(iv)  Injection of power by wind developer from pooling substation to
EHT substation at EHT level may be as per system studies.
c) In the order dated 30.03.2010 it is approved by the Commission, that the
limit of power to be transferred at specific voltage level is characterized by
current carrying capacity of the conductor and voltage regulation and as such,
there was requirement to specify the permissible capacity on specific conductor
at specific voltage. During the meeting with the petitioner, it is agreed to allow
choice of selecting the conductor upto the pooling substation to be left to the
discretion of developer.
d) The wind power projects are having low capacity utilization factor. As
such , the licensees have proposed higher norms for wind power capacity flow
. at 33 kV level connecting to HTSS higher than the norms stipulated in the
earlier orders.
e) Commission may take appropriate decision for modification of
amendments in the existing guidelines,
f) In order to harness the available wind potential helpful in meeting the
RPPO, it was jointly agreed to modify the existing guidelines with respect to
conductor type and permissible capacity as mentioned at para 2 (b) supra.

o)) Commission may pass appropriate orders formulating the normative

parameters and its values.
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5. On 21.05.2012 Secretary General of the petitioner association filed an
affidavit mentioning the meeting conducted by the representatives of the
respondent with those of the petitioner and requested the Commission to
review and modify its order dated 30.03.2010 and (i) to allow discretion to wind
energy developers and choosing the conductor for connecting wind generator
to the Pooling sub-station of the developer subject to CEIG approval (ii) to allow
the wind energy developers to inject the maximum of 10 MW from pooling sub-
station of the wind generator to the existing 33 / 11 kV DISCOM sub-station (iii)
to provide that the developers connecting at 33 kV level to the EHT SS, the
maximum injection be limited upto 256 MW in case of single conductor, 33 kV -
Bus and upto 40 MW in case of double conductor, 33 kV Bus, subject to
transformation capacity and that injection of power may be in one or more
circuits depending upon availability of bays in that sub-station and loading per
circuit not exceeding 25 MW (iv) to provide that injection of power by wind
developer from pooling sub-station to EHT sub-station at EHT level may be as

per system studies.

6. Heard the counsel for the parties concerned.

7. The petitioner filed the above said petition for placing on record minutes
of meeting held on 16" May, 2012 as follows:

a) The Commission during the hearing held on 23" April, 2012 and further
during the hearing held on 14" May, 2012, graciously indicated to the petitioner
and the respondents to hold meeting and discuss the impending modifications
to this to this Commission’s order dated 30" March, 2010 for allowing Wind
Energy Generators to exercise their choice of installing conductors inline with
the Central Electricity Authority (Technical Standards for Construction of
Electrical Plants and Electric Lines) Regulations, 2010.

b) Based on the above, Counsel appearing for Andhra Pradesh Distribution
Company Ltd., during the hearing on 14" May, 2012 undertook to withdraw the
reply dated 3™ May, 2012 filed by the said respondent in order to give effect to

and comply with the aforesaid oral directions of this Commission.
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c) Pursuant to the above, a meeting was organized on 16" May, 2012 by
APTRANSCO in a Technical Comimittee comprising of Director (Grid Operation
/ APTRANSCO, Director (Transmission) / APTRANSCO, Director (Projects) /
APTRANSCO, JMD (Distribution) / APTRANSCO, member from APPCC-JMD
(HRD, Comml, IPC & IT) / APTRANSCO and representatives for the petitioner
Indian Wind Energy Association. The following were agreed in the aforesaid
meeting:

i) The developer shall have the discretion in choosing the conductor

for connecting wind generator to the pooling substation of the developer

subject to the CEIG approval.

ii) The developer is allowed to inject a maximum of 10 MW from

pooling substation of the wind generator to the existing 33 / 11 kV

DISCOM substation.

iii) The developers connecting at 33 kV level to the EHT SS. the

maximum injection is limited upto 25 MW in case of single conductor 33

kV Bus and upto 40 MW in case of double conductor 33 kV Bus, subject

to transformation capacity. Injection of power may be in one or more

circuits depending upon availability of bays in that substation and

loading per circuit not exceeding 25 MW.

iv) Injection of power by wind developer from pooling substation to

EHT substation at EHT level may be as per system studies.

A copy of the aforesaid Minutes of Meeting duly signed by the all the

aforesaid constituents of the Technical Committee is filed.

8. The petitioner has prayed that the Commission may

a) be pleased to review and modify its order dated 20" March, 2010 to
allow discretion to the Wind Energy Developers in choosing the conductor for
connecting Wind Generator to the pooling substation of the developer subject
CEIG approval. .

b)  be pleased to review and modify its order dated 30" March, 2010 to
allow the Wind Energy Developers to inject the maximum of 10 MW from
Pooling Sub-Station of the Wind Generator to the existing 33 / 11 kV DISCOM
Sub-Station. .

1 e CHIEF: GENERAL MANAGER
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c) be pleased to review and modify its order dated 30" March, 2010 to
provide that the developers connecting at 33 kV level to the EHT SS, the
maximum injection be limited upto 25 MW in case of single conductor, 33 kV
Bus and upto 40 MW in case of double conductor, 33 kV Bus, subject to
transformation capacity and that injection of power may be in one or more
circuits depending upon availability of bays in that Sub-station and loading per
circuit not exceeding 25 MW,

d) be pleased to revie.w_and modify its order dated 30" March, 2010, to
provide that injection of power by Wind Developer from pooling Sub-station to
EHT Sub-station at EHT level may be as per system studies;

e) be pleased to pass any other order as may be just and necessary in

the facts and circumstances of the present case.

9. Now the point for consideration is, whether the petitioner is entitled to
seek a review of the order of the Commission dated 20.03.20107 If so in what

manner?

10.  The respondent has submitted a Memo withdrawing the reply filed by the
respondent on 16.05.2012 by stating that they will file the same after
negotiations by modifying the same, if necessary.

11.  The respondent has not filed any reply of modifications but the petitioner

has filed an affidavit narrating the negotiations And corl\b:lﬁsfl%r?; %;ﬁ:\féﬁ\ét‘by
the Committee as per the directions of the Commission. The minutes of
meeting held on 16.05.2012 have been acceptéd'and signed by both the sides

viz., the representatives of APTRANSCO as well as the InWEA.

12.  In view of the above circumstances, the Commission hereby reviews the
order dt.30.03.2010 and in partial modification of the guidelines contained
therein, hereby orders that: :

i) The developer shall have the discretion in choosing the conductor

for connecting wind generator to the pooling substation of the developer

subject to the CEIG approval.
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ii) The developer is allowed to inject a maximum of 10 MW from
pooling substation of the wind generator to the existing 33 / 11 kV
DISCOM substation.

iif) The developers connecting at 33 kV level to the EHT S8, the
maximum injection is limited upto 25 MW in case of single conductor 33
kV Bus and upto 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending upon availability of bays in that substation and
loading per circuit not exceeding 25 MW.

iv) Injection of power by wind developer from pooling substation to

EHT substation at EHT level may be as per system studies.

13.  Hence, this petition is ordered accordingly.

The order is signed on this 11" day of July, 2012.

Sd/- Sd/- Sd/-
(R.AASHOKA CHARY) (C.R.SEKHAR REDDY) (A.RAGHOTHAM RAO)
MEMBER MEMBER CHAIRMAN
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In the letter 1% cited, APCPDCL has requested the Commission to
inuLe  necessary cluni‘cat}ons with regard fo quantum of power to be
evacunted on each size of the conductor (viz., 85 Sqmm, 100 Sqgmm,

150 Hgmm, Panther, ete.) at 33 kV voltage level, as given in Annexure-1 of
the APERC Order dated 30.03,2010 in O.P. No. 40 of 2010,

After careful examination of the issue, in the partial modification ol
guidelines order issued in O.P. No.7 of 2012 the Commission grants
digeretion to the developer for choosing the conductor far connecting wincl
penerator Lo the pooling substation of the developer, subject to the CEIG

approval. No further clarifications on conductor size in this connection are
required.

Further, it is clariied that the term “per eircuit® mentioned at
parograph 12(iii) of the ordér dated 11,07.2012 in O.P. No.7 of 2012 can be
interpreted ay “per fecder”,

Thins is issued with the concurrence of the Commission.

=

Yours-faithfuily,

Commission Sccreta.r}'
Copy_to:
The Chairman & Managing Director, APTransco, Vidyut Soudha, Hyderabad -82.

PS (o the Chairmuan/APERC
V |

PS 10 the Member {A)/APERC
PS 10 the Member (R)/APERC,
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NOTIFICATIONS BY HEADS OF DEPARTMENTS, Etc.

ANDHRA PRADESH ELECTRIC‘I'I"IY REGULATORY COMMISSION

Terms and Conditloris for Tariff Determination for Wind Power Projects in the State of '
Andhra Pradesh for the period FY201 5-16 to FY2019-20

Regulation No. 01/ 2015

In exercise of the powers conferred by Sections 61 and 86 read with Section 181 of the Electricity
Act, 2003 (Central Act 36 of 20083), and all other powers enabling itin this behalf and after previous publication,
the Andhra Pradesh Electricity Regulatory Commission he_rahy makes the following regulations, namely;

1. Short title and commencement:

(1) These regulations may be called the Andhra Pradesh Electricity Regulatory Commission (Terms
-and Conditions for Tariff determination for Wind Power Projects) Regulations, 2015,

(2) These regulations shall come into force from the date of their publication in the official Gazette
and, unless reviewed earlier or extended by the Commission, shall remain in force up to 31+ March,-2020.

2. Definitions and Interpretation:
(1) In these regulations, unless the context otherwise requires,-
(a) ‘Act'means the Electricity Act, 2003 (Cenirél_Act 36 of 2003),
(b) ‘Capital cost means the capital cost as defined in Regulation 10:
(c) 'CERC' means the Central Electricity Regulatory Commission:

(d) 'CERC RE Tariff Regulailnns’ means Central Electricity Regulatory Commission (Terms

and Conditions for Tariff determination from Renewable Energy Sources) Regulations, 2012,
as amended from time to time. :

(e) 'Commission’ means the Andhra Pradesh Electricity Regulatory Comrnission;

(fy 'Control f’érlod‘vmeans the period during which the norms for determination of tarif specified
inthese regulations shall remain valid;

{1l
(= 257.
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(g) ‘Inter-connection Point means the line isofator on outgeing feeder on HV side of the pooling
sub-station i.e., the sub-station at project site of wind farm which consists of step-up
transformer(s) and associated swifchgear and to the LV side of which, multiple generating

~unit(s) i.e., wind turbine generators are connected;

(h) 'MAT'means Minimum Alternate Tax;
() 'MNRE' means the Ministry of New and Renewable Energy, Government of India;

() 'Non-Conventional Energy' means the grid quality electricity generated from non-conventional
energy sources; )

(ky 'Non-Conventional Enargy Power Plants' means the power plan(s other than the

conventional power plants generating grid quality electricity from non-conventional energy
sources,

() ‘'Non-Conventional Energy Sources’ means non-conventional sources such as mini hydel,
wind, biomass, bagasse, industrial waste, urban or municipal waste and other such sources
- as approved by the MNRE;

{m) O paraﬁon and Maintenance expenses or 'O&M expenses’ means the-expenditure incurred -~
an opération and maintenance of the project, or part thereof, and includes the expenditure on
manpower, repairs, spares, censumables, insurance and overheads;

(n) ‘Project means a generating station or the evacuation system;

(0) ‘Tariff period’ means the period for which tariff is to be determined by the Commission on the
basis of norms specified in these-Regulations;

(p) ‘Useful Life' in relation to a wind power project means Twenty Five years from the date of
commercial operation (COD);
(q}' Year' means a financial year,
(2) save as aforesaid and unless repugnant to the context or the subject-matter otherwise requires,
words and expressions used in these regulations but not defined herein and defined in the Act or the

Andhra Pradesh Eléstricity Reform Act, 1998 (State Act 30 of 1998) or the Rules or Regulations made
thereunder shall have the meanings assigned to them respectively therem

3. Scope and 'extent of application: _

‘These Regulations shall apply to the wind power projects to be commissioned within the Stale of
Andhra Pradesh for generation and sale of electricity wholly or partly to the Distribution licensees within
State of Andhra Pradesh subsequent to the date of notification of these Regulationg and where tariff for a

generating station or & unit thereof based on wind energy sourcs, |s to be determined by the Commission
under section 62 read with sectlon 86 of the Act.

Chaptet 1: General Prin nciples : YT s
4, Contrul Period:

The Control Period under these Regulations ends by 31 March, 2020. Flrst year of the Control

Period shall commence from the date of nollﬂf:atmn of these Ragu?aﬂons and shall cover upto the end of
the financial year 2015-16:

Provided that the tariff determined as per these Regulations for the wind power projects commissioned

during the Control Period, shall gontinue to be applicable for the-entire duration of the Tariff Period as
specified in Regulation 5 below. = -

5, Tariff Period:

(a) The Tariff Pericd for wind power projetts shall be equal to the useful life of the projects as
defined under Regulation 2 (p).
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(b) Tariff pericd under these Regulations shall be considered from the date of com
of the wind power projects,

mercial operation

6. Proceedings for determination of Tariff:

The Cemmission shall notify the generic preferential tariff on suc-motu basis at the beginning of each

year of the Tariff Period for wind-power projects for which norms have been specified under these
Regulations; :

4

Provided further that for FY2015-16, the generic preferential tariff on suo-motu basis, shall be notified

soon afier the publication of the regulations in the official gazette to be applicable with sffect from the date
of these regulations coming into farce.

7. Tariff Structure:

The tariff for wind power projects shall be single part tariff consisting of the following cost components:
(@) Retum on equity; .
(b)  Interest on loan capital:
(¢) Depreciation;
(d) Interest on working capital; '
(e) Operationand Maintenance expenses;
8. Levellized Tariff:

Levellized Tariff is caleulated by carrying out leveliization for 'useful life’ considering the discount
factor for time value of money. '

The discount factor considered for this purpose is equal to the weighted average cost of capital on
the basis of narmative debt-equity ratio (70:30) specified under Regulation 11. Considering the normative
debt-equity ratio and weighted averagé of the rates of interest and post tax return on equity, the discount
factoris calculated. Interest rate for the loan compenent (.e.70%) of Capital Cost is considered as explained

under Regulation 12, Far: equity component (i.e. 30%), post tax Return on Equity (ROE) of 16% is
considered as explained in Regulation 14. ' ’

8. Despatch principles for elactriclty generated from Wind Power Projects:

All Wind Power Projects shall be treated as ‘MUST RUN' power plants and shall not be subjected tg
‘Merit Order Despateh pririciples’ (MOD):

Provided that where the sum of generation capacity of the plants connected at the interconnection
point to the transmission or distribution' system is 10 MW and above and intercennection poirit is 33 kV
and above, such Wind Power Generation Plants shall bg subjected to scheduling and despatch cade as

specified in Indian Electricity Grid Code (IEGC) - 2010 and/or A.P. State Electricity Grid Code (APSEGQC)
as amended from time to time.

Chapter 2: _Finan‘cial Princig_ les

10. Capital Cost and Capital Cost Indexation Mac’hanis.m:

The norms for the Capital cost shall be generally i'ncli;s'we of all capital work including plant and

machinery, civil work, erection and commissioning, financing and Interest during construetion (IDC) and
evacuation infrastructirs, ' :

‘The capital cost for FY2015-16 shall be ‘600 lakhs / M,

The capital cost indexation mechanism as prescribed in the CERC RE Tariff Regulations, 2012 shall

be considered as indicated below for arriving at the capital cost of the wind power projects for each year

of the Control Period beyond FY2015-16, which shall be notified at the beginning of each financial year.

o .
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The Toliewing indexation mechanism shall be appncabte for adjustments in capital cost over the contral
period beyand FY2015-18 with the changes in Wholesale Price Index for Stealand Electrical Machmery

CC,, = P&M " (1+F1+F2+F3)

P&M,, = P&M, * (14d, )

= [@"((S1,,./Sl o)~ 1) + BY(EI,, JE ) ~ 1)]/(a+b)
Where, '
CC,, = Capital Cost for nth year

P&M,. = Plant and Machinery Cost for n* year
P&M,, = Plant and Machinery Gost for the base year

Note: P&M ,1 1o be comnputed by dividing the base capital cost (for the first year of the control penad
e, FY2015—16) by (1+F{+F2+F3)

4= Capital Cost ascalation factor for year (n) of control period

Slm ., = Average WP Steel Index prevalent for calendar year ending in (n-1) financial year of the
control period:

51, = Average WP Steel Index prevalent for the caiendar year ending in financial year (0) at the
beginning of the control period i.e, January 2014 to December, 2014

Ei p— = Average WP| Electrical Machinery Index prevalent for calendar year ending in (n-1) ﬁnanc;al
year of the control period

El lg= =Average WP Electrical and Machinery Index prevalent for the calendar year ending in financial
year (0) at the beginning of the control period i.e., January 2014 to December, 2014

a = Constant to be determined by Commission from time to time, for wasgh{aua to Steel Index

b= Constant to be determinad by Commission from time to time, for weightags to Electncal Machtnery
Index i

F1 = Factor for Land and Civil Work _
F2 = Factor for Erection and Commissioning
FF3 = Factor for IDC atid Financing Cost

The constants ‘a’ and ‘b’ and factors-‘F4’ 'F2’ and ‘F3’ are specif ed and these would be determined
by the Cammissian from time to time

11. Debt Equity Ratlo:
The debt equity ratio shall bs 70:30.
12. Loan and Finance Charges:

- (1) Loan Tenura Forthe purpose of determenatmn of tanff Ioan tenure of Ten years shall be considered.
(2) Interest Rate;

(@) Theloans arrived atinthe mannerlndicatabj inthe. Hegulaﬁon 11 shall be considered as gross
normative loan for calculation of intersst on loan. Thenormative loan outsta nding as on April

i cfevery year shall be worked out bydsd}:ietxng the cumu!at!va repayment up to March 31*
of previous year from the gross- narmatlve*_‘ n.

(b) For the purpose of computaﬂon oftarn‘fr_ the; norma‘ﬁua:intarast rateshail be considered as -

average State Bank of India (SE) Ba’ae rs.te pfava’fant dﬁﬂn:rthge fir rst six months of the previous
year pIUS 300 basis points.

CHIEF GENERAL MANAGER
For Axis Wind Farms (Godavari) Pvt. Ltd. & IPC
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(c) Notwithstanding any moratorium pe'riod availed by the generating company, the repayment of
loan shall be considered from the first year of commercial operation of the project and shall be
equal to the annual depreciation allowed.

13. Depreciation:

(1) The value base for the purpose of depreciation shall be the Capital Cost of the asset admitted
by the Commission. The Salvage value of the asset shall be considered as 10% and depreciation
shall be allowed Up to maximum of 80% of the Capital Cost of the assst’

(2) Depreciation per annum shall be based on ‘Differential Dspraciation Approach’ using ‘straight
line' method cver two distinct perieds comprising loan tenure and period beyond loan tenure
over the useful life. The deprec_latiun rate for the first ten years of the Tariff Period shalil be 7%
per annum and 1.33% for the remaining useful life of the project from 11* year onwards.

(3) Depreciation shall be chargeable from the first year of commertial operation.

14. Return on Equity:

.

(1) The value base for the equity shall be 30% of the capital cost as determined under
Regulation 11. "R

(2) The normative Return on Equity shall be 16% with MAT/income tax as pass through.
15. Interest on Working Capital:
(1) The Warking Capital requirement shall be computed as follows:
- (a) Operation and Maintenance expenses for one month,

(b) Receivables equivalent to 2 (two) months of énei’gy charges for sale of electricity calculated
on the normative Cap_acity Utilisation Factor (CUF),

(c) Maintenam_:;e of spares at 15% of Opérat_ion and Maintenance expenﬁés.

(2) Interest on Working Capital shall be computed al the interest rate eq‘u_iva!ent to the average Stale
Bank of India Base Rate prevalent during the first six months of the previous year plus 350 basis points.
16. Operation and Maintehance Expenses: K . i

(1) ‘Operation and Maintenance ‘expenses’ shall comprise reﬁafr;and maintenance _(R&M).

_ establishment including employee expensas, and administrative and general expenses including
insurance, = - ’ ' ' '

(2) dpeqation and maintenance expenses for the first year of the control period shall be ‘8,57 -
lakhs /MW, -~ = : &

(3) Normative O&M expenses allowed during first year of these Regulatians (i.. FY 15-16) shall
be escalated at'the rate of 6.72% per annum over balance of the control period. '

17. Rebate:

“(1) For payment of bills ofihe ge__ﬁeratir'ag.'compa_ny through letter of credit, a rebate of 2% shall be
; allowed. £ 3 i '

(2) Where payments are made other than through letter of credit within a period of ore month of
presentation of bills by the generating company, a rebate of 1% shall be allowesd.

18. Sharing of Clean Development Mochanism (CDM) banefits:

The. procaeds of carbon oredit from appraved CDM project shall. be' shared: between generating
company and concerned beneficiaries in the following manner, namsly- : ’

For Axis Wind Farms (Godavari) pyt, Ltd.

isnpid beenoriuA
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6 ANDHRA PRADESH GAZETTEEXTRAORDINARY [Part-I1,

(a) 100% of the groés proceeds on account of CDM benefit is to be retained by the project developer
in the first year after the date of commercial operation of the generating station:

(b) In the second year, the share of the beneficiaries shall be 10% which shall be progressively
increased by 10% every year till it reaches 50%, whereafter the proceeds shall be shared in
equal proportion, by the generating company and the beneficiaries. '

19. Taxes and Duties:

(a) Tariff determined under these regulations shall be exclusive of taxes qﬂd duties as’ may be
levied by the Government:

‘Provided that the taxes and duties levied by the Government shzall be allowed as pass through
on actually incurred basis.

(b) Income tax/MAT is a pass through and is t(_:- be paid by the Distribution Licensess to the

developer upon receipt of the claim from the developer. This is over and above the tariff
determination made herein. .

{c) Electricity Dutyisa péss through and is to be paid by the Distribution Licensees to the developer

upon recsipt of the claim fram the developer. This is over and above the tariff determination
made herein,

20. Subslidy or incentive by the Government:

The Commission 5hall take into consideration any incentive or subsidy offered by the Central or State
Government, including accelerated depreciation (AD) benefit, if availed by the generating company, for the
Wind Power Projects while determining the tariff under these Regulations,

Provided that the following principles shall__be considered for ascertaining income tax benefit
on account of acceleraled depreciation, if availed, for.the purpose of tarifi determination:

(a) Assessment of berefit shall be based on normative capital cost, accelerated depreciation,
rate as per relevant provisions under the Income Tax Act and Corporate Income Tax Rate

(b) Capitalization of Wind Power Projects during second half of the fiscal year, Per unit levellized
* * agcelerated depreciatien benefit has to be computed considering the posi-tax weighted average
cost of capital as discount factor (as explained in Regulation 8),

Chapter 3: Technology speclfic paramaters for Wlnd Powar Proiec'ﬁ
21, Capacity Utilization Factor:

The Capacity Uiilization Factor (CUF) for the cqntrol penod shau be 23.5%.
Chapter 4: Miscellangous >
22, Deviation from Norms:

Tariff for sale of electricity bﬁf the Wind Power Project may also be determined in deviétion from the
norms specified in these Regulations subject to the condition that the levallized tariff over the usaful life of

the project an the basis of the narms in deviation does not exceed the levallized lariff calculated on the
basis of the norms specified in these Regulations:

Provided that the reasens for: dewatton from the norms specified under these Regulat;ons shall be
recorded in writing.

23. Powerto Relax

The Commission may, by general or special ordar. forl rgasans to be recorded in g

3 r,
o

ﬁt and after -
s of ‘these

For AgWind Farms (Godavari) PVL. Lid. CHIEF GENERAL MANAGER
1 P& mm & IPC
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24. |ssue of Orders and Practice Directions:

Subject to the provisions of the Act, the Andhra Pradesh Electricity Reform Act, 1998 and these
Regulations, the Commission may, from time to time, issue orders and practice directjons in regard to the
implementation of these Regulations, the procedure to be followed and other matters, which the Gommission
has been empowered by these Regulations to specify or direct.

25. Power to Amend:

The Commission may, at any time, vary, alter, modify or amend any provisions of these Regulations.
26. Power to Remove Difficulties:

If any difficulty arises in giving effect to the provisions of these Regulations, the Commission may, by
general or specific order, make such provisions not inconsistert with the provisions of the Act, as may
appear to be necessary for remaving the difficulty.

27. OTHERS

(i) Evacuation Guidelines: The Evacuation Guidslines / practice directions Issued by the

Commission from time to time shall be applicable for ail the wind power projects established
since these regulations coming Into force. :

(i) Model PPAs: The model Power Purchase Agreements earlier approved by the Commission
shall be applicable to all the wind power projects established since these regulations coming
into force also to the extent they are in consonance with these regulations.

Dr. A. SRINIVAS,
Cominission Secretary (I/c).
Hyderabad,
31-07-2015.

CHIEF GENERAL MANAGF
For Axis Wind Farms (Godavari) Pvt, Ltd,  ---x--- P & MM & IPC

W : _ APSPDCL :: TIRUPATI
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PROJECT IMPLEMENTATION-AGREENMENT

THIS AGREEMENT (“Agreement”) is exectled on the (3% day ol the month of October, 2016
between:

ANDHRA PRADESH SOUTHERN POWER DISTRIBUTION COMPANY LIMITE D, a
company duly incorporated under the Companies Acl 1956, having its repistered oflice
D.No:19-13-65/A, Srinivasapuram, Tiruchanoor Roud, Tirupali = 517503, Chittoor Districi,
Andhra Pradesh, India represented by ils authorised signatory, The  Chiel_Geners

Vanager/PEMM&IPC (hereinaller referred to as “APSPDCLY, which term shall mean andl
include its successors in interesl, group companies, associates and assi gns);

AND

ANDHRA PRADESH EASTERN POWER DISTRIBUTION COMPANY LANIITLED, o
company duly incorporated under the Companies Act 1936, having its registered olfice m P&T
Colony, Seethammadhara, Visakhapatnam-530 013, India represented by its authorised signatory,
The Chiel General Manager/Plg, PP & RA, (hereinafter referred to as “APEPDCL", which term

shall mean and include ils successors in interest, group companies, associates and assigns):

I

|

AND E— 'i
— For Axis Srengy Ventums buis 0 Lo /
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PRANSMIISSION CORTORATHON OF ANDITIZA PlADLESH BT Dy o compans duly
peotporated under 1he Companies Acf 1986, having 1t Ciporate Office al Vidyut Saudha,
I hiairsrtabad, H_\:I-.-rnl:-.ul-ﬁ[l(!il:‘il. ndia represented by i autherised  signatery. Eaceutive
Direetor HIRD & Planning. (hereinaier pelerred To s SAPTRANSC 0, which ternt shall mean and

elude s stegessors in Tnforest, Zronp compines, associates dind assipns)

AND

SUZLON ENERGY LIMITED, a company duly incorparated under the Companies Act 1956,
having its registered office at 5 Shrimali Suciely, Near Shri Krishna Complex, Navrangpura,
Almedabad - 380009, Gujaral, India and its Corporate Office at “One Farth” Building, Hadapsar,
Putic-1 11028, Maharashtra, India represented by i1s authorised signatary Dr. Vinnakota Bapeshwar
Ran. President, (hereinalter veferred 1o as “Suzlon™, which term shall mean and include its successors

i inferesl, group conpanics, associates and assigns);
Guzlon along with its associates is engaged in the business of manufacturing wind turbine generators

andl developing wind and solar power projects through engineering, procurement and supply model
for various independent power producers.

AND

AXIS ENERGY VENTURES INDIA PRIVATE LIMITED, a company duly incorporated under
{he Companies Acl 1956, having ils registercd office al Ind Floor, Plot no.3, House No. 6-3-680/3/3,
pPMR Plaza, Thakur Mansion Lane, Somajiguda, Hyderabad — 500082, represented by its authorised
signatory Mr. K. Ravi Kumar Reddy, Chairman and Managing Director (hereinafter referred to
«Axis” which term shall mean and include its successors in interest, group companies, assaciates and

assigns),

Axis, is one of the largest independent power producers in India with primary focus in development
and operations of Renewable Energy Projects

APSPDCL, APEPDCL are hereinafter to be jointly referred to as “Rirst Party”. APTRANSCO to
be referred 1o as «gecond Party” and Suzlon and Axis are hereinafter jointly referred to as “Third
party”. “First Party” wGeeond Party” and “Third Party” shall be referred to collectively as

Parties.

WIIEREAS:

A Suzlon and Axis envisaged developing jointly the Renewable Energy Projects (as defined
hereinafter) in the state of Andhra pradesh and accordingly on September 03, 2015 a proposal
was submitted to GoAP for development of 4000 MW of Renewable Energy Projects in the

state of Andhra Pradesh along with manufacturing facilities. GoAP has issued government
order G.O.Ms No, 13 dated November 27, 2015 (“GO”) in this regard (attached herewith as

Annexure 1).

U spsy
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Energy Projects™ ) ol Sucdon shall additionally deve ey P dlities Fop agaanns b iy by
tower, navelle’generizg ot muliple locations such as Anathapurem wod et o b g

such other districts ident ticd subsequently C*Manulacturing Facilities”

(% In terms of the Mall, the GoAP and the Third Party exeented thie Project gl Gt
Agreement dated January 11, 2016 ("PIA™) (attached herewnl us Annesure 33 e (STERIY
the terms and conditions for implementation of Renewable Energy Projects,

D. Further, In terms of the PIA, the NREDCAP and the Third Party executed the Froject
Agreement dated Febiruary 2 2016 ("Project Agreement”™) Gatached berewitl s Annexure
4y incorporating the terms and conditions (o implementation of Renewahle o Froagece
in a time bound manner in coordination with APTRANSCO and APDISCONs

| O Further Vide Letter dated March 28, 2016 (artached herewith as Annexure 5), Principal
Secretary to the Government of Andhra Pradesh, (Energy, &1 and CRDAY direeted
APSPDCL and APLPDCL to take necessary further action lo sipn Power Purchase
Agreements in respect of 4000MW of Renewable energy projects (in the Tormat approved by
APERC) from time to time and purchase the entire capacity of power penered Lo the
Renewable Energy Projects based on the tariff determined by the APERC,

F. And also by Letter dated March 28, 2016 (attached herewith as Annexure 6) Principal
Secretary to the Government of Andhra Pradesh, (Energy, 1&1 and CRDA) directed
APTRANSCO to take necessary action lo create required transmission inliastructure [or

- evacuation of power generated from Renewable Encrgy Projects on priority basis

G. Further to the letter attached as Annexure 5, APSPDCI. has written a letter dated 30.05.2016
to APERC requesting to permit for entering into advance PPAs with the Third Party.
Subsequently Principal Secretary to GoAP, Energy, | & | Department, vide letter dated
11.08.2016 has directed APTRANSCO and APDISCOMs Lo lake necessary approvals from
APERC by submitting long term forecast plan, resource plan and power procurement plan
before entering into the PPAs. In response to above APERC communicated vide letter dated
02.09.2016 to The CGM (PEMM&IPC), APSPDCL Tirupathi that "APPCC, APTRANSCO
and APDISCOMS are at liberty to consider and determine the response to the issues involved
and the matter in which they decide to proceed further in accordance with law, While doing
so, the contents of the letter from The Principal Secretary to GoAP, Fnergy, | & |
Department, addressed to CMD/APTRANSCO and CMDs/APDISCOMS dated 11.08.2016
may also be kept in view". All the above letters (3 No.s) are attached here with as

Annexure 7.
H. The Coordination Committee meeting was held on 27.07.2016 at Vijayawada (Minutes of

Meeting attached herewith as Annexure 8), wherein the Committee dirccted APTRANSCO
for creation of Power Evacuation facilities for the above said Rencwable Energy Projects. P AT
e G
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For Axis Wind Farms

Re i it anad words denoning matugal person il include hodies, G o

Lt v othict autlarities ol entities

Reteran ¢ hoany <riehiment, srdinanee or regulation or @y provision theree ! shell include
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fvent thereolon oy teplacement in whole or in parl.

RN

o Peciiinle, Clanses, or Sub<Clauses shall unless the context pilierwise reguines, bhe
ocdunde e Recitals, Claose or Sub-Elauses of this Agreement.

Retaretine

Jdecmed
[ he words bnporting singulars shall include plurals and vice-versa as the case may be

Ferms beginning with capital letters and defined as per (his Agreement shall have the same

meaning ascribed thereto,

Any relerence at any time 1o any agreement, deed, instrument, license or document of any
dsr i ol e copmiroed ae efevence. to that agreement, deed, instrument, license or
other document as amended varied. supplemented, modified or suspended at (he time of such
reference provided that this Clause shall not operate so as 1o increase liability or obligations
afany Party hereunder or pursuant hereto in any manner whatsoever.

Any agreement, consent. approv al, authorization, notice, communication, information or
report pequired under or pursuant (o this Agreement from or reporl required under or pursuant
1o this Agreement from or by any party shall be valid and effectual only if it is in writing and
ander the hands ol duly authorized representative of such party in this behalf and not
otherwise. 1.9 Any reference lo any period commencing “from” a specified day or date and
il or “until” a specified day or date shall include both such days’ or dates.

The words / expressions used in this Agreement shall bear the same meaning as assigned to
them in the contest in which these have been used in this Agreement.

DEFINITIONS

In this Agreement, the various lerms shall have the following meanings, except where the
context otherwise requires, definitions and other tetms expressed in the singular shall also
include (he plural and vice versa, namely:-

A pbiteation Act” means the Arbitration and Conciliation Act, 1996 and shall include
modificalions lo or any re-enactment thereof as in force front time to time;

“Dispute” shall have the meaning as specified in Clause 7;

“Effective Date” shall mean the date of signing of this Agreement;

4
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Forree Majeure” shall Lave themearnuie ds oo

Lo AP shall mean the state povernmerr of g S dis Poodest
o™ shall mean Govertment of Todia
“Individual Project” shall mean each renewuile cncrgy proiect set up o part ol the

Renewable Energy Projects based on allotment foued by NREDCAP 1o M Suzlan ey
Limited and/or M/s. Axis Energy Ventures Indis E ot

“Intereonnection Facilities” shall have the mewiipy ascrtbod bnthe SPEREC posed 'PA

Farimat fram time to time,

“Interconnection Point’ means the point or poirts where the Project and the APDISCON(s)
(APSPDCL/APEPDCLYAPTRANSCO grid system are interconnected. For the Renewiable
Energy Projects, interconnection point is at the EHV side of the poaling substation. The
metering for the Project will be provided at the inlerconnection point as per the directions
given by APERC from time 1o lime.

“Project Implementation Agreement” means (his Agreciment together with the Schedules
attached herein and any amendments made therete In accordance with the provisions herein
contained;

“Power Evacuation Facilities” means the facilities 1o be created for evacuation ol the power
from the Renewable Energy Projects in line with APERC guidelines fron time to time.

“Power Purchase Agreement” shall mean a contractual agreement 1o be signed with
APDISCOM(s), for sale of power generated [rom the Renewable Energy as may be approved
by APERC from time to time,

“Renewable Energy Projects” shall mean that the Renewable Energy Projects (comprising
of wind power projects (3000 MW) and wind-solar hybrid power projects (1000 MW)
projects) lor an aggregate capacily ol aboul 4000 MW as to be exceuted by the Third Party in
accordance with the P1A.

CLAUSE 3

TERMS OF THE AGREEMENT

3.1 Effectiveness

This Agreement shall come into force from the Effective Dare.

3.2 Term of the Agreement

This Agreement shall remain in force for a period of 7 (Seven) years from the Effective Date,
and will remain in force till the execution of the entire PPAs and Power Evacuation facilitics
for an aggregate capacity of 4000MW (Wind — 3000MW and Wind - Solar |lybrid -

1000M W) of the Renewable Energy Projects,

|
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R VPSPDCT and APEPDRCL:

APSIDCL and APEPDCL agree that the principal ehjective of this Agreement is to record the
intent of the Parties 1o execule Power Purchase Agreenients as approved by APERC from
(ime fo time and also to extend the necessary support for timely completion of the Renewable
Energy Projects and therefore agrees to provide the suppart o the Third Parly as set out in

this Agreement

R APTRANSCO agree that the principal objective of this Agreement is to record the intent of
the Partics to extend necessary suppotl [ timely completion of the Renewable Fnergy
Projects and therefore agrees (o provide the support to the Third Party as set out in this

Agreement,
CLAUSE 4

EXECUTION OF POWER PURCHASE AGREEMENT

4.1 IFirst Party agrees to exccule Power Purchase Agreements with the Third Party in the format
allached as Aunexure 9 and as may be approved by APERC, and purchase the entire capacity
of the power generated from the Renewable Energy Projects at tariff determined by the
Andhra Pradesh Electricity Regulatory Commission in accordance with Section 61, Section
2. Section 86 of Electricity Act, 2003 and any regulations made there under, The terms of
the PPA will be as approved by commission from fime to time.

Provided that finalization of capacity for entering into PPA by First Party with Third Party
from lime to lime shall be based on the NREDCAP prioritization, duly considering the
balance targeted RPPO and the Policies of GoAP, and the project capacity as per the

Annexure-10.

4.2 The Second Party hereby confirm and agrees to evacuate power produced from the
Renewable Energy Projects. The power gencrated from the Renewable Energy Projects shall
be provided sith adequate power evacuation facilities by the Second Party for evacuation of
power from the Interconnection Point of Renewable Encrgy projects as per the procedure in
vogue and in compliance of APERC orders.

.3 Out of (he said 4000 MW of Renewable Eneigy Projects, 2800 MW will be evacuated
through existing grid infrastructure andfor green energy corridor which is created/to be
crealed by Second Party for evacualing Wind/Solar power projects and for remaining 1200
MW of Renewable Energy Projects power evacuation infrastructure will be takén up by the
Third Party through PPP model on behalf of the Second Party. The Second Party will
constitute a committee along with the Third parly and work out the modalities and guidelines

for finalization of PPP model.
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CLAUSE 3

FORCE MAJURE

5.1 Foree Majeure shail e any  @sent or circumstance. oF comthinativg ol ey 0l
circumslaness that whoils or parly prevent or unavoidably delay the Pary clamine Dince
Majeure (hercinalter reloreed woas the “Adreeted Party™) in the performuanue of isabiieating

under this Agreement and which act or event:
50,1 is beyond the reasonable control ol und not arising oul of the faull of the Adreeted Py

5.1.2  the Affected Party has been unable 1o prevent by the exercise of due diligenue and reasoiibl
efforts, skill and care, including through expenditure of reasonable sums ol money ; an

5.1.3  has a materially adverse effect on the Rencwable Encrgy Projects.

Such events include any acts o GoAPIAPDISCOMS/APTRANSCO either i it suvarvign v
its contractual capacity, war, civil war, insurrection, riots, revolutions, fires. Hoods,
epidemics, quarantine restrictions, freight embargoes, radioaclivity and earthquikes,

52 Upon the occurrence of any Force Majeure Evenl:

52.1 The date for achieving tlie specific obligations shall be extended by the period for which such
Force Majeure event subsists and the Term shall be proportionately extended; and

52.2 The Parties shall bear their respective costs and no Party shall be required (o pay to tlic other
Party any costs arising out of any Force Majeure Event.

CLAUSE 6
GOVERNING LAW

6.1 The rights and obligations of the Parties under or pursuant to this Agreement shall b
governed by and construed according lo the applicable laws. This Agreement shall be subject
to the jurisdiction of the competent courts at capital city of Andhra Pradesh. '

CLAUSE 7
RESOLUTION OF DISPUTES

7.1  Good Faith Negotiations

All dispules, disagreement or difference between the Partics (cach a “Dispute”), arising out of
or in relation fo the construction or operation of the Renewable Energy Projects, shall be
résolved through the following dispute resolution procedure:

7.1.1 Either Party shall give fo the other a written notice setting out the material particulars ol
Disputes and requiring an authorized Senior Execulive Officer each from  the
APTRANSCO/APDISCOMs and Suzlon/Axis, to meet in person at the capital city of Andhra
Pradesh or at any other mutually agreed place within 20 (twenty) working days of the date of
receipt of such nolice by the relevant party to attempt negoliation in good faith and using their
best endeavours at all times to resolve the Disputes.

EXECUTIVE DIRECTOR
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TR PV P HRTRNGE: TiREs ol w dipeal by the terms of the settimnent Deing risi { e
B <t Sanior | eecative OMticers: ol both the Parues within 0ok
Jipys e Hhie date of tecein of the Motice describad in Clause 7.1 1. ther the partic

|'|.":- eSO eI te =ame iI] it LL![l_i- e i (_jli-‘lU‘\L_' i) |.:‘.

A A the Divptie: s Ao (i el o mecting of he Senior Executive Olficers ol besth the
fapties.  the weiiais and Maneging Direelor, APTRANSCO/APDISCOMS and . 1the
Chairmar of Sudan® Asis shall meet at the capital city of Andhra Pradesh or sy otho
mutually agreed place within 20 (thirty) working days after the expiry of the period s
mentioned in Clause 7.1.25 o atlempt negotiations in good faith and using their best
endeavours at all times 1o resolve the dispute within a further period of 30 (thirty) days and il
the Rispute is still not resolved as evidenced by the terms of the settlement heing redueed 1o

writing and signed hy the aulhorised representatives of both the Parlies, the provisions of the
Clause 7.2 or 7.3 shall apply, unless the said period is mutually extended,

i

7.2 Any Disputes at resolved between the Partics in accordance with Clause 7.1, and if thal
dispuic i fiilhine upder t piirview of the APERC jurisdiction then same will be referred to
the APERC for adjudication,

7.3 All other Disputes which do not come under the jurisdiction of APERC and could not be
rsolved henween the Parlies in accordance with Clause 7.1.shall be seftled by way of
arbitiation in aceordance with the provision of Arbitration and Conciliation Act, 1996
ineluding any statulory modification or variation thereof, by reference (o an arbitrator panel of
3 (three) arbitrators, one (o be appointed by the First Party or the Second Party, one to be
appointed by Third Party and the third to be appointed by the Lwo arbitrators so appointed,
who shall act as Chairperson of the Arbitral Tribunal. All the expenses of the arbitration shall
be borne and paid by the Parties Lo the dispute in equal proportion. The arbitrators shall give a
speaking Award.

7.4 The Award rendered inany arbitration commenced hereunder shall be final and binding.

7.5 The atbitration proceedings shall take place at capital city of Andhra Pradesh only and the
Courts of the state of Andhra Pradesh alone have jurisdiction to this purpose.

7.6 The right to arbitrate disputes ander this Agreement shall survive the expiry of term or the
‘Termination ol this Agreement,

CLAUSE 3
AMENDMENTS

8.1 No amendments or waiver of any provision of this Agreement and no consent to any
departure by either party here form, shall in any event be effective unless the same shall be

writing and signed by cach ol the Parties.
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CLAUSE Y

COMMUNICATION

0.1 AT colinunication:notice by one Patty to the ether undor e A rdetivil sho! edugiiad o
e <ervad it sent by cable, fax or [-mail follosved e aocontimation feser deifooned by han |

af by registered mail Lo the tespeetive addresses,
9.2 Communication should be addressed as below:

For First Party

APSPDCL

The Chief General Manager/PEMM&IPC,

Andhra Pradesh Southern Power Distribution Company Limited

D No:19-13-65/A, Srinivasapuram, Tiruchanoor Road.

Firupathi-$17503, Chittoor District. Andhra Pradesh.

APEPDCL

The Chiel General Manager/Plg, PP & RA,

Andhra Pradesh Eastern Power Distribution Company Limited

P & T Colony, Secthamnadhara, Vishakapatnam-530 013, Andlwa Pradesh.
For Second Party

APTRANSCO

The Exceutive Director/f HRD & Plg.,

Transmission Corporation of Andhra Pradesh Limited
Vidyuth Soudha, Khiarathabad, Hyderabad-500082.

For Third Party

Suzlon

The Chairman and Managing Director,

Suzlon Energy Limited,

One Earth” Building, Hadapsar,

Pune-411028, Maharashtra, [ndia

Tel. No.: 491-20-67022000/61356 35/67202500

Fax No.: 491-20-67022100/67022200

Email id: emd@suzlon.com

Axis

The Chairman and Managing Director,

Axis Energy Ventures India Private Limiled,

2nd Floor, Plot no.3, House No. 6-3-680/8/3, PMR Plaza,
Thakur Mansion Lane, Somajiguda, Hyderabad — 500 082
Tel No.: +91 040 23412312/23412313

Fax No.: +91 04023412314

Email id: ravi@avxisenergy.in

EXECUTIVE EERELT!
R0 & Fis
APTAANSCO, Vil SHonrihe.
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CLAUSE 1

MISCELLANEOLS

[l s lationship ol the Parties

s npreement shall not be interpreted o construed op create an assof iatien, juint venture or
patinership between the Parties of Lo impose any partnership obligation of pipht upon either
Party. Neither Party shall have any right. power or autlority to enter inte any agrecment or
undertaking for, ar act on behal ol, or to act as or be an agent or representative of, or Lo

othcrwise lind, the other party.

1.2 Third Parties

This agreement is intended solely for the benefit of the Parties hereto, Nothing in this
agreement shall he construed to creaté any duty, to standard of care wilh reference ta, or any
linbility 1o, any person not a party to this Agreement.

(0.3 Severability

If {or any reason whatever any provision of this Agreement is or becomes invalid, illegal or
unenforceable or is declared by any court of competent jurisdiction or any other
nstrumentality (o be invalid, illegal or unenforceable, the validity, legality or enforceabilily
of the remaining provisions shall not be affected in any manner, and the Parties will negotiate
in good faith with a view 1o agreeing ohe oI more provisions which may be substituted for
such invalid, unenforceable or illegal provisions, as nearly as is practicable lo such invalid,
illegal or unenforceable provision, Failure lo agree upon any such provisions shall not be
subjeet to dispute resolution under the Agreement or otherwise.

(0.4 Suryival

The termination or expiry of this Agreement shall nol affect the acerued rights, obligations
and liabilities of either party under this agreement, nor shall it affect any continuing
obligations, which this Agreement provides, whether expressly or by necessary implication,

IN WITNESS, the Parties hereto have executed and delivered this Agreement at on the date first
wrillen above.

=T For and on behalf of APSPDCL
bopnaBl QENERAL QARADESR o
FRUNEIPC
spsfapy o THOLHIATL
L i ' The Chief General Manager/P&MM&IPC
for Axis Energy Ventures india Fvt, LE;_!,_‘,

EXECUTIVE Dist ey
HED & Pranaing
PAANAGER AGTRANGCO, Vidyut Salciha,
: maman . A GRE.
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ol dated Deecembet Q4 i 5 executed between the Cio AP and Third Party.

VNNEXURE S

ragject frinplementation Agreement (P1A ) dated January 112016

ANNEXURE

et Apreement dated | ebruary 03, 2016.

ANNENURE S

I enter dated March 28, 2016, of Principal Secretary to the GoAP, (Energy, &1 and CRDA).
ANNEXURE 6
Letter dated March 28, 2016. of Principal Secretary to the GoAP, (Energy, L&l and CRDA).
ANNEXURE 7

Letter No. ADPSPOCL/TPTIGMAPC/F/D.NO/ 484/2016 dated 30.05.2016 of CGM APSPDCL to
The Secrelary APERC.

Lelter Na. 1050/POWER L (1)/2016. duted 11. 08, 2016. of The Principal Sccretary fo the GoAP,
(Lnergy. 1&l and CRDA).

Leter No. J\I"l;'I{(,'.{.II)(l-’l’P]z"I)D(P&I’i’)f‘F.No,EvSGWD.No.GS?!ZO16, dated  02.,09.2016 [rom
The Secretary APERC to CGM APSPDCL..

ANNEXURE 8

Minntes of Meeting of Coordination committee dated: 01.08.2016.
ANNEXURE 9

Power Purchase Agreenent format approved by APERC.

ANNEXURLE 10

Implementation schedule of Renewable Energy Projects in accordance with PIA.

f : Y Pap fols Snargy Verduras incie Pel. L,
p— — s
i
g anE L Chairmon & Managing Direstof
t Planning

Y e < AETRANSCD, Vidyut Soudha,
For Axis Wind Farms (Godavarf) Pvt. Ltd. 12
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© Amendment dated.\’: - VIV entered between APSPDCL and
g/ s.Axis Wind Farms (Godavari) Pvt. Ltd., to the Power Purchase
' Agreement (PPA ) dated 27.09.2017

i

This Amendment to Power Purchase Agreement dated 27.09.2017
(‘Amendment Agreement”) is being entered into this 2 day of December,
D018 between: Southern Power Distribution Company of AP Limited
(DISCOM), incorporated by the Government of Andhra Pradesh in
agcordance with the Andhra Pradesh Electricity Reform Act 1998 (Act No.30
of 1998), under the provisions of Companies Act, 1956, having its office at
19-13-65/A, Ragavendra Nagar, Kesavayana Gunta, Tiruchanoor Road
Tirupati, Pin-517501,AP, India, hereinafter referred to as the “DISCOM”
(&/'hich expression shall, unless repugnant to the context or meaning
thereof, include its successors and assigns) as first party, and M/s. Axis
wind Farms (Godavari) Private Limited, a company incorporated under
companies Act, 1956, having registered office at 24 floor, Plot No.3, H.No. 6-
3-680/8/3, PMR Plaza, Thakur Mansion lane, Somajiguda, Hyderabad -
500 082, India, hereinafter referred to as the “Wind Power Producer” (which

B For Axis Wind Farms (Godavari) Pvt. Ltd. %
g \ CHIEF GENERAL MANAGAR
i PROJECTS & IPC
Athorised Signatory APSPDCL : : TIRUPATHI



cxpression shall, unless repugnant to the con-text or meaning thercof,
meclude its successors and assigns) as second party.

The first party and the second party shall hereinafter individually be
referred as “Party” and collectively as “Parties”,

WHEREAS, the Wind Power Producer is setting up the New and Renewable
Energy Project i.e., the 50.4 MW capacity Wind power project at Borampalli
Site in Anantapuram District, Andhra Pradesh (hereafter called the Project,)
with a proposal of 0.252 MW for Auxiliary Consumption and 50.148 MW for
export Lo grid for Sale to DISCOM,

WHEREAS, the Parties had executed power purchase agreement dated
29.09.2017 (“PPA”) in relation to sale of power from the Project to the
DISCOM,

WHEREAS, the Hon’ble APERC has communicated certain remarks in
respect of the PPAs vide Lr.No.APERC/JD(PPP)/DD(PPP)/F.No.E-
509/D.No.953/ 18, Dt. 20.11.2018

WHEREAS, in view of the above, the Parties have discussed and agreed to
amend few provisions of the PPA and in consideration of the foregoing
premuses and their mutual covenants herein and under the PPA, and for
other valuable consideration, the receipt and sufficiency of which are
acknowledged, the Parties, intending to be legally bound hereby agree as
follows:

1. Article 1.15 of the PPA shall stand revised and replaced with the
following:

“Pooling or Receiving Substation: means 33KV/220 KV 88
constructed, owned and maintained by the Wind Power Producer at
Borampalli in Anantapuram District for the sole purpose of evacuating
energy generated by the Project to the Grid System and for facilitating
interconnection between the transmission lines emanating from the
Project and the Grid System. As indicated in the Preamble, the Pooling
Substation will be common for all Wind power projects connected to
the Pooling Substation.”

2. Article 2.2 of the PPA shall stand revised and replaced with the
following:

“The Wind Power Producer shall be paid tariff for energy delivered at
the interconnection point for sale to DISCOM, which Sfl be at the

For Axis Wind Farms (Godavari) Pvt. Ltd.
\) CHIEF GENERAL MANAGAR
' PROJECTS & IPC

: : TIRUPATHT
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tariff rate as determined by APERC in accordance with section 61,
Section 62, Section 86 of Electricity Act, 2003 and the principles
contained in the provisions of the Central Electricity Regulatory
Commission (Terms and Conditions for Tariff Determination from
Renewable Energy Sources) Regulations, 2017 and the orders of
APERC, without considering Accelerated Depreciation for a period of
25 years from the Commercial Operation Date.”

Article 9.1 of the PPA shall stand revised and replaced with the
following:

“The Wind Power Producer shall achieve Commercial Operation Date
within two years from the date of consent for this Agreement is granted
by APERC, default of which, the Agreement is liable for termination
and the same can be done at the option of the DISCOM with due
notice.”

SCHEDULE IV of the PPA shall stand revised and replaced with the
following:

“Annexure - I to the Commission’s order dated 30-03-2010 in O.P. No.
40 of 2010 and Commission’s Order dated 11-07-2012 in O P. No. 7 of
2012 and letter dated 04-06-2014 and the Central Electricity
Regulatory Commission (Terms and Conditions for Tariff
Determination from Renewable Energy Sources) Regulations, 2017.”

This Amendment Agreement shall form an integral part of the PPA and
except as stated herein above all other terms and conditions of the
PPA shall remain unaltered and shall apply to this Amendment
Agreement.

This Amendment Agreement shall be effective upon execution and
shall be enforceable subject to receipt of the consent of Andhra
Pradesh Electricity Regulatory Commission under Section 21 of the
A.P. Electricity Reform Act, 1998,

For Axis Wind Farms (Godavari) P, 14, CHIEF GENERAL MANAGAR
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CERC (Terms and Conditions for Tariff determination from Renewable Energy Sources)
Regulations, 2017

CENTRAL ELECTRICITY REGULATORY COMMISSION

NEW DELHI

No.: 1/21/2017-Reg.Aff./(RE-Tariff - 2017-20)/CERC Dated: 17" April 2017

NOTIFICATION

In exercise of powers conferred under Section 61 read with Section 178 (2)(s)
of the Electricity Act, 2003 (36 of 2003), and all other powers enabling it in this
behalf, and after previous publication, the Central Electricity Regulatory Commission
hereby makes the following regulations, namely:

1. Short title and commencement

1) These regulations may be called the Central Electricity Regulatory
Commission (Terms and Conditions for Tariff determination from Renewable
Energy Sources) Regulations, 2017.

2) These regulations shall come into force on 1.4.2017, and unless reviewed
earlier or extended by the Commission, shall remain in force for a period of 3

years from the date of commencement.

2. Definitions and Interpretation

1) In these regulations, unless the context otherwise requires,

a) ‘Act’ means the Electricity Act, 2003 (36 of 2003);

b) 'Auxiliary energy consumption' or 'AUX' in relation to a period in
case of a generating station means the quantum of energy consumed
by auxiliary equipment of the generating station, and transformer losses

Page 1



CERC (Terms and Conditions for Tariff determination from Renewable Energy Sources)
Regulations, 2017

within the generating station, expressed as a percentage of the sum
of gross energy generated at the generator terminals of all the units of
the generating station;

c) ‘Biomass’ means wastes produced during agricultural and forestry
operations (for example straws and stalks) or produced as a by-product
of processing operations of agricultural produce (e.g., husks, shells,
deoiled cakes, etc); wood produced in dedicated energy plantations or
recovered from wild bushes/weeds; and the wood waste produced in
some industrial operations;

d) ‘Biomass gasification’ means a process of incomplete combustion of
biomass resulting in production of combustible gases consisting of a
mixture of Carbon monoxide (CO), Hydrogen (H,) and traces of Methane
(CHa), which is called producer gas;

e) ‘Biogas’ means a gas created when organic matter like crop residues,
sewage and manure breaks down in an oxygen-free environment
(ferments);

fy  ‘Capital cost’ means the capital cost as defined in regulations 12, 25,
28,33,44,52,57,62,70and 77;

g) ‘'Commission' means the Central Electricity Regulatory Commission
referred to in sub-section (1) of section 76 of the Act;

h) ‘Conduct of Business Regulations’ means the Central Electricity
Regulatory Commission (Conduct of Business) Regulations, 1999 as
amended from time to time;

i)  ‘Control Period or Review Period’ means the period during which the
norms for determination of tariff specified in these regulations shall
remain valid;

j)  ‘Gross calorific value’ or ‘GCV’ in relation to a fuel used in generating
station means the heat produced in kCal by complete combustion of one
kilogram of solid fuel or one liter of liquid fuel or one standard cubic
meter of gaseous fuel, as the case may be;

k) ‘Gross station heat rate’ or ‘SHR means the heat energy input in

Page 2



CERC (Terms and Conditions for Tariff determination from Renewable Energy Sources)
Regulations, 2017

kCal required to generate one kWh of electrical energy at generator
terminals of a thermal generating station;

)  ‘Hybrid Solar Thermal Power Plant’ means the solar thermal power
plant that uses other forms of energy input sources along with solar
thermal energy for electricity generation, and wherein not less than 75%
of electricity is generated from solar energy component;

m) ‘Installed capacity' or 'IC’ means the summation of the name plate
capacities of all the units of the generating station or the capacity of the
generating station (reckoned at the generator terminals), approved by the
Commission from time to time;

n) ‘Inter-connection Point’ shall mean interface point of renewable
energy generating facility with the transmission system or distribution
system, as the case maybe:

i. in relation to wind energy projects and solar photovoltaic Projects,
inter-connection point shall be line isolator on outgoing feeder on
HV side of the pooling sub-station;

ii. in relation to small hydro power, biomass power and non fossil
fuel based cogeneration power projects and solar thermal Power
Projects the, inter-connection point shall be line isolator on
outgoing feeder on HV side of generator transformer;

0) ‘MNRE’ means the Ministry of New and Renewable Energy of the
Government of India;

p) ‘Municipal solid waste’ or ‘MSW’ means and includes commercial and
residential wastes generated in a municipal or notified areas in either
solid or semi-solid form excluding industrial hazardous wastes but
including treated bio-medical wastes;

q) ‘Non-firm power means the power generated fromrenewable
sources, the hourly variation of which is dependent upon nature’s
phenomenon like sun, cloud, wind, etc., that cannot be accurately
predicted;

r) ‘Non fossil fuel based co-generation’ means the process in which
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CERC (Terms and Conditions for Tariff determination from Renewable Energy Sources)
Regulations, 2017

more than one form of energy (such as steam and electricity) are
produced in a sequential manner by use of biomass provided
the project may qualify to be a co-generation project if it fulfills the
eligibility criteria as specified in clause (4) of Regulation 4;

s) 'Operation and maintenance expenses’ or ‘O&M expenses' means
the expenditure incurred on operation and maintenance of the project, or
part thereof, and includes the expenditure on manpower, repairs,
spares, consumables, insurance and overheads;

t)  'Project’' means a generating station or the evacuation system upto
inter-connection point, as the case may be, and in case of a small hydro
generating station includes all components of generating facility such
as dam, intake water conductor system, power generating station and
generating units of the scheme, as apportioned to power
generation;

u) ‘Refuse derived fuel’ or ‘RDF’ means segregated combustible fraction of
solid waste other than chlorinated plastics in the form of pellets or fluff
produced by drying, de-stoning, shredding, dehydrating, and compacting
combustible components of solid waste that can be used as fuel;

v) ‘Renewable Energy’ means the grid quality electricity generated from
renewable energy sources;

w) ‘Renewable Energy Power Plants’ means the power plants other than
the conventional power plants generating grid quality electricity from
renewable energy sources;

X) ‘Renewable Energy Sources’ means renewable sources such as
small hydro, wind, solar including its integration with combined cycle,
biomass, bio fuel cogeneration, urban or municipal waste and other
such sources as approved by the MNRE;

y) ‘Small Hydro’ means Hydro Power projects with a station capacity up
to and including 25 MW;

z) ‘Solar PV power’ means the Solar Photo Voltaic power project that uses

sunlight for direct conversion into electricity through Photo Voltaic
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CERC (Terms and Conditions for Tariff determination from Renewable Energy Sources)
Regulations, 2017

technology;

aa) ‘Solar Thermal power means the Solar Thermal power project that
uses sunlight for direct conversion into electricity through Concentrated
Solar Power technology based on either line focus or point focus
principle;

bb) ‘Tariff period’ means the period for which tariff is to be determined by
the Commission on the basis of norms specified wunder these
Regulations;

cc) ‘Useful Life’ in relation to a unit of a generating station including
evacuation system shall mean the following duration from the date of
commercial operation (COD) of such generation facility, namely:-

(a) Wind energy power project 25 years

(b) Biomass power project with

Rankine cycle technology 20 years
(c) Non-fossil fuel cogeneration project 20 years
(d) Small Hydro Plant 35 years

(e) Municipal Solid Waste (MSW)/ and
Refuse Derived Fuel (RDF) based

power project 20 years
(f) Solar PV/Solar thermal power project 25 years
(g) Biomass Gasifier based power project 20 years
(h) Biogas based power project 20 years

dd) ‘Year’ means a financial year.

(2) Save as aforesaid and unless repugnant to the context or if the
subject- matter otherwise requires, words and expressions used in these
regulations and not defined, but defined in the Act, or the Indian Electricity

Grid Code or the Central Electricity Regulatory Commission (Terms and
conditions of Tariff) Regulations, 2014 shall have the meanings assigned to
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CERC (Terms and Conditions for Tariff determination from Renewable Energy Sources)

Regulations, 2017

them respectively in the Act or the Indian Electricity Grid Code or the Central
Electricity Regulatory Commission (Terms and conditions of Tariff)
Regulations, 2014.

Scope and extent of application

These regulations shall apply in all cases where tariff, for a generating station or
a unit thereof commissioned during the Control Period and based on renewable
sources of energy, is to be determined by the Commission under Section 62
read with Section 79 of the Act.

Provided that in cases of Wind, Small Hydro projects, Biomass power based on
Rankine cycle, non-fossil fuel based cogeneration projects, Solar PV , Solar
Thermal power projects, Biomass gasifier, Biogas power project, Municipal solid
waste and Refuse derived fuel based power projects, these regulations shall
apply subject to the fulfilment of eligibility criteria specified in Regulation 4

of these Regulations.

Eligibility Criteria

a)

b)

d)

Wind power project — using new wind turbine generators, located at the sites
approved by State Nodal Agency/State Government.

Small hydro project — located at the sites approved by State Nodal Agency/
State Government using new plant and machinery, and installed power plant
capacity to be lower than or equal to 25 MW at single location.

Biomass power project based on Rankine cycle technology -
Biomass power projects using new plant and machinery based on
Rankine cycle technology and using biomass fuel sources, without use of
fossil fuel.

Non-fossil fuel based co-generation project: The project shall qualify to be
termed as a non-fossil fuel based co-generation project, if it is using new plant
and machinery and is in accordance with the definition and also meets the
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CERC (Terms and Conditions for Tariff determination from Renewable Energy Sources)
Regulations, 2017

qualifying requirement outlined below:

Topping cycle mode of co-generation — Any facility that uses non-fossil
fuel input for the power generation and also utilizes the thermal energy
generated for useful heat applications in other industrial activities
simultaneously.

Provided that for the co-generation facility to qualify under topping cycle
mode, the sum of useful power output and one half the useful thermal
output be greater than 45% of the facility's energy consumption, during
season.

Explanation- For the purposes of this clause,

(@) ‘Useful power output’ is the gross electrical output from the generator.

There will be an auxiliary consumption in the cogeneration plant itself (e.g.
the boiler feed pump and the FD/ID fans). In order to compute the net
power output it would be necessary to subtract the auxiliary consumption
from the gross output. For simplicity of calculation, the useful power output
is defined as the gross electricity (kWh) output from the generator.

(b) ‘Useful Thermal Output’ is the useful heat (steam) that is provided to

the process by the cogeneration facility.
(c) ‘Energy Consumption’ of the facility is the useful energy input

that is supplied by the fuel (normally bagasse or other such biomass fuel).
(d) 'Topping Cycle' means a co-generation process in which thermal

energy produces electricity followed by useful heat application.

e) Solar PV and Solar Thermal Power Project — Based on technologies
approved by MNRE.

f) Biomass Gasifier based Power Project — The project shall qualify to be
termed as a biomass gasifier based power project, if it is using new plant and
machinery and having a Grid connected system that uses 100% producer gas
engine, coupled with gasifier technologies approved by MNRE.

g) Biogas based Power Project — The project shall qualify to be termed as a

biogas based power project, if it is using new plant and machinery and having
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CERC (Terms and Conditions for Tariff determination from Renewable Energy Sources)

Regulations, 2017

h)

grid connected system that uses 100% Biogas fired engine, coupled with
Biogas technology for co-digesting agriculture residues, manure and other bio
waste as may be approved by MNRE.

Municipal solid waste (MSW) based power projects — The project shall
qualify to be termed as a Municipal solid waste (MSW) based power project if it
is using new plant and machinery based on Rankine cycle technology and
using Municipal solid waste (MSW) as fuel sources

Refuse derived fuel (RDF) based power projects — The project shall qualify
to be termed as a Refuse derived fuel (RDF) based power project, if it is using
new plant and machinery based on Rankine cycle technology and using
Refuse derived fuel (RDF) as fuel sources
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Chapter 1: General Principles

Control Period or Review Period

The Control Period or Review Period under these Regulations shall be of three

(3) years, of which the first year shall be the financial year 2017-18.

Provided further that the tariff determined as per these Regulations for the
RE projects commissioned during the Control Period, shall continue to be
applicable for the entire duration of the Tariff Period as specified in Regulation 6
below.

Provided also that the revision in Regulations for next Control Period shall
be undertaken six months prior to the end of the first Control Period and in case
Regulations for the next Control Period are not notified until commencement of
next Control Period, the tariff norms as per these Regulations shall continue to
remain applicable until notification of the revised Regulations subject to

adjustments as per revised Regulations.

Tariff Period

The Tariff Period for Renewable Energy power projects will be same as their
Useful Life as defined in Regulation 2 (1) (cc)

Tariff period under these Regulations shall be considered from the date of
commercial operation of the renewable energy generating stations.

Tariff determined as per these Regulations shall be applicable for Renewable
Energy power projects, for the duration of the Tariff Period as stipulated under
Clause (a) and (b).
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7.

Project Specific tariff

a) Project specific tariff, on case to case basis, shall be determined by the

Commission for the following types of projects:

vi.

Vii.

Solar PV and Solar Thermal;

Wind Energy (including on-shore and off-shore);

Biomass Gasifier based projects; if a project developer opts for project
specific tariff;

Biogas based projects; if a project developer opts for project specific tariff;
Municipal Solid Waste and Refuse Derived Fuel based projects with
Rankine cycle technology;

Hybrid Solar Thermal Power Projects;

Other hybrid projects include renewable—renewable or renewable—
conventional sources, for which renewable technology is approved by
MNRE;

viii. Any other new renewable energy technologies approved by MNRE.

b) Determination of Project specific tariff for generation of electricity from such

8.

renewable energy sources shall be in accordance with such terms and conditions

as stipulated under relevant Orders of the Commission.

No annual generic tariff shall be determined for the technologies mentioned in

Clause (a) of this Regulation. Financial and Operational norms as may be

specified would be the ceiling norms while determining the project specific tariff.

Provided that the financial norms as specified under Chapter-2 of these

Regulations, except for capital cost, shall be ceiling norms while determining the

project specific tariff.

Petition and proceedings for determination of tariff

(1) The Commission shall determine the generic tariff on the basis of suo-motu

petition six months in advance at the beginning of each year of the Control
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period for renewable energy technologies for which norms have been specified
under the Regulations.

(2) A petition for determination of project specific tariff shall be accompanied by

such fee as may be determined by regulations and shall be accompanied by:

a) Information in forms 1.1, 1.2, 2.1 and 2.2 as the case may be, and as
appended in these regulations;
b) Detailed project report outlining technical and operational details, site

specific aspects, premise for capital cost and financing plan etc.

c) A statement of all applicable terms and conditions and expected
expenditure for the period for which tariff is to be determined.

d) A statement containing full details of calculation of any subsidy and
incentive received, due or assumed to be due from the Central Government
and/or State Government. This statement shall also include the proposed tariff
calculated without consideration of the subsidy and incentive.

e) Any other information that the Commission requires the petitioner to submit.

(3) The proceedings for determination of tariff shall be in accordance with the
Conduct of Business Regulations.

9. Tariff Structure

The tariff for renewable energy technologies shall be single part tariff consisting
of the following fixed cost components:

(a) Return on equity;

(b) Interest on loan capital;

(c) Depreciation;

(d) Interest on working capital;

(e) Operation and maintenance expenses;

Provided that for renewable energy technologies having fuel cost component,
like biomass power projects and non-fossil fuel based cogeneration, single part
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tariff with two components, fixed cost component and fuel cost component, shall
be determined.

10. Tariff Design

(1) The generic tariff shall be determined considering the year of commissioning
of the project, on levelised basis for the Tariff Period.
Provided that for renewable energy technologies having single part tariff
with two components, tariff shall be determined on levellised basis
considering the year of commissioning of the project for fixed cost component
while the fuel cost component shall be specified on year of operation basis.

(2) For the purpose of levellised tariff computation, the discount factor equivalent

to Post Tax weighted average cost of capital shall be considered.

(3) Levellisation shall be carried out for the ‘useful life’ of the Renewable Energy

project.

(4) The above principles shall also apply for project specific tariff.

11. Despatch principles for electricity generated from Renewable Energy
Sources:

(1) All renewable energy power plants except for biomass power plants with
installed capacity of 10 MW and above, and non-fossil fuel based cogeneration
plants shall be treated as ‘MUST RUN’ power plants and shall not be subjected
to ‘merit order despatch’ principles.

(2) The biomass power generating station with an installed capacity of 10 MW and
above and non-fossil fuel based co-generation projects shall be subjected to
scheduling and despatch code as specified under Indian Electricity Grid Code
(EGC) and Central Electricity Regulatory Commission (Deviation Settlement
Mechanism and Related Matters) Regulations, 2014 including amendments

thereto.
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(3) Scheduling of wind and solar energy shall be governed as per the aforesaid
provisions of Central Electricity Regulatory Commission (Indian Electricity Grid
Code) (Third Amendment) Regulations, 2015 and Central Electricity Regulatory
Commission (Deviation Settlement Mechanism and related matters) (Second
Amendment) Regulations, 2015 as amended from time to time.
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Chapter 2: Financial Principles

12. Capital Cost

The norms for the Capital cost as specified in the subsequent technology
specific chapters shall be inclusive of all capital work including plant and
machinery, civil work, erection and commissioning, financing and interest
during construction, and evacuation infrastructure up to inter-connection point.
Provided that for project specific tariff determination, the generating
company shall submit the break-up of capital cost items along with its petition in

the manner specified under Regulation 8.

13. Debt Equity Ratio

(1) For generic tariff to be determined based on suo-motu petition, the debt equity
ratio shall be 70:30.

(2) For Project specific tariff, the following provisions shall apply:-

If the equity actually deployed is more than 30% of the capital cost, equity in
excess of 30% shall be treated as normative loan.
Provided that where equity actually deployed is less than 30% of the
capital cost, the actual equity shall be considered for determination of tariff:
Provided further that the equity invested in foreign currency shall be
designated in Indian rupees on the date of each investment.

14. Loan and Finance Charges

(1) Loan Tenure
For the purpose of determination of tariff, loan tenure of 13 years shall be

considered.
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(2)

15.

(1)

(2)

(3)

Interest Rate

(a) The loans arrived at in the manner indicated in Regulation 13 shall be
considered as gross normative loan for calculation for interest on loan. The
normative loan outstanding as on April 15! of every year shall be worked out
by deducting the cumulative repayment up to March 31%! of previous year
from the gross normative loan.

(b) For the purpose of computation of tariff, normative interest rate of two
hundred (200) basis points above the average State Bank of India Marginal
Cost of Funds based Lending Rate (MCLR) (one year tenor) prevalent
during the last available six months shall be considered.

(c) Notwithstanding any moratorium period availed by the generating company,
the repayment of loan shall be considered from the first year of commercial
operation of the project and shall be equal to the annual depreciation
allowed.

Depreciation

The value base for the purpose of depreciation shall be the Capital Cost of the
asset admitted by the Commission. The Salvage value of the asset shall be
considered as 10% and depreciation shall be allowed up to maximum of 90% of

the Capital Cost of the asset.

Depreciation rate of 5.28% per annum for first 13 years and remaining
depreciation to be spread during remaining useful life of the RE projects
considering the salvage value of the project as 10% of project cost shall be
considered.

Depreciation shall be chargeable from the first year of commercial operation.

Provided that in case of commercial operation of the asset for part of the year,
depreciation shall be charged on pro rata basis.
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16.

(1)

(2)

17.

(1)

(2)

Return on Equity

The value base for the equity shall be 30% of the capital cost or actual equity (in

case of project specific tariff determination) as determined under Regulation 13.

The normative Return on Equity shall be 14%, to be grossed up by prevailing
Minimum Alternate Tax (MAT) as on 15! April of previous year for the entire useful

life of the project.

Interest on Working Capital

The Working Capital requirement in respect of Wind energy projects, Small
Hydro Power, Solar PV and Solar thermal power projects shall be computed in
accordance with the following:
a) Operation & Maintenance expenses for one month;
b) Receivables equivalent to 2 (Two) months of energy charges for sale of
electricity calculated on the normative Capacity Utilisation Factor (CUF);
c) Maintenance spare @ 15% of operation and maintenance expenses

The Working Capital requirement in respect of Biomass power projects with
Rankine Cycle technology, Biogas, Biomass Gasifier based power projects, non-
fossil fuel based Co-generation, Muncipal Solid Waste and Refuse Derived Fuel
projects shall be computed in accordance with the following clause :

a) Fuel costs for four months equivalent to normative Plant Load Factor (PLF);

b) Operation & Maintenance expense for one month;

c) Receivables equivalent to 2 (Two) months of fixed and variable charges for
sale of electricity calculated on the target PLF;

d) Maintenance spare @ 15% of operation and maintenance expenses
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(3)

18.

19.

(1)

(2)

(3)

20.

(1)

(2)

21.

Interest on Working Capital shall be at interest rate equivalent to the normative
interest rate of three hundred (300) basis points above the average State Bank
of India MCLR (One Year Tenor) prevalent during the last available six months
for the determination of tariff.

Calculation of CUF/PLF:

The number of hours for calculation of CUF/PLF (wherever applicable) for various
RE technologies shall be 8766.

Operation and Maintenance Expenses

‘Operation and Maintenance or O&M expenses’ shall comprise repair and
maintenance (R&M), establishment including employee expenses, and
administrative and general expenses.

Operation and maintenance expenses shall be determined for the Tariff Period
based on normative O&M expenses specified by the Commission subsequently
in these Regulations for the first Year of Control Period.

Normative O&M expenses allowed during first year of the Control Period (i.e. FY
2017-18) under these Regulations shall be escalated at the rate of 5.72% per
annum over the Tariff Period.

Rebate.

For payment of bills of the generating company through letter of credit, a rebate
of 2% shall be allowed.

Where payments are made other than through letter of credit within a period of
one month of presentation of bills by the generating company, a rebate of 1%
shall be allowed.

Late payment surcharge

In case the payment of any bill for charges payable under these regulations is
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delayed beyond a period of 60 days from the date of billing, a late payment
surcharge at the rate of 1.25% per month shall be levied by the generating

company.

22. Sharing of CDM Benefits

(1) The proceeds of carbon credit from approved CDM project shall be shared
between generating company and concerned beneficiaries in the following

manner, namely-

a) 100% of the gross proceeds on account of CDM benefit to be retained by the
project developer in the first year after the date of commercial operation of the

generating station;

b) In the second year, the share of the beneficiaries shall be 10% which shall be
progressively increased by 10% every year till it reaches 50%, where after the
proceeds shall be shared in equal proportion, by the generating company and

the beneficiaries.

23. Subsidy or incentive by the Central / State Government
The Commission shall take into consideration any incentive or subsidy offered
by the Central or State Government, including accelerated depreciation
benefit if availed by the generating company, for the renewable energy power
plants while determining the tariff under these Regulations.

Provided that the following principles shall be considered for ascertaining
income tax benefit on account of accelerated depreciation, if availed, for the
purpose of tariff determination:

i) Assessment of benefit shall be based on normative capital cost,
accelerated depreciation rate as per relevant provisions under Income Tax Act
and corporate income tax rate.

i) Capitalization of RE projects during second half of the fiscal year. Per unit

benefit shall be derived on levellised basis at discount factor equivalent to
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weighted average cost of capital.

24. Taxes and Duties

Tariff determined under these regulations shall be exclusive of taxes and duties
as may be levied by the appropriate Government:
Provided that the taxes and duties levied by the appropriate Government
shall be allowed as pass through on actual incurred basis.
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Chapter 3: Technology specific parameters for Wind Energy

25. Capital Cost

The Commission shall determine only project specific capital cost and tariff
based on prevailing market trends for wind energy project.

26. Capacity Utilisation Factor (CUF)

(1) CUF norms for this control period shall be asfollows:

Annual Mean Wind Power Density CUF
(Wim?2)
Upto 220 22%
221-275 24%
276-330 28%
331-440 33%
> 440 35%

(2) The annual mean wind power density specified in sub-regulation (1) above shall

be measured at 100 meter hub-height.

(3) For the purpose of classification of wind energy project into particular wind zone
class, as per MNRE guidelines for wind measurement, wind mast either put-up
by NIWE or a private developer and validated by NIWE, would be normally
extended 10 km from the mast point in all directions for uniform terrain and
limited to appropriate distance in complex terrain with regard to complexity of the
site. Based on such validation by NIWE, state nodal agency should certify

zoning of the proposed wind farm complex.
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27. Operation and Maintenance (O & M) Expenses

The Commission shall determine only Project Specific O&M Expenses based on
the prevailing market information.
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Chapter 4: Technoloqgy specific parameters for Small Hydro Project

28. Capital Cost

(1) The normative capital cost for small hydro projects during first year of Control

Period (FY 2017-18) shall be as follows:

Region Project Size (lgsa T;a;h?&?,t,)
Below 5 MW 1000
Himanchal Pradesh, Uttarakhand,
West Bengal and North 5 MW to 25 MW 900
Eastern States
Below 5 MW 779
Other States 5 MW to 25 MW 707

(2) Capital Cost Indexation Mechanism
The Capital Cost for SHP as specified for first year of control period will remain
valid for the entire duration of the control period unless reviewed earlier by the

Commission.
29. Capacity Utilisation Factor

CUF for the small hydro projects located in Himachal Pradesh,
Uttarakhand, West Bengal and North Eastern States shall be 45% and for

other States, CUF shall be 30%.

Explanation: For the purpose of this Regulation normative CUF is net of
free power to the home state if any, and any quantum of free power if
committed by the developer over and above the normative CUF shall not

be factored into the tariff.
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30. Auxiliary Consumption

Normative Auxiliary Consumption for the small hydro projects shall be
1.0%.

31. Operation and Maintenance Expenses

(1) Normative O&M expenses for the first year of the Control period (i.e. FY
2017-18 shall be as follows.

. . . O&M Expense

Region Project Size (Rs. Lakh/ MW)

Below 5 MW 36
Himachal Pradesh, Uttarakhand,
West Bengal and North
Eastern States 5 MW to 25 MW 27
Below 5 MW 29
Other States

5 MW to 25 MW 21

(2) Normative O&M expenses allowed under these Regulations shall be
escalated at the rate of 5.72% per annum for the Tariff Period for the

purpose of determination of levellised tariff.
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Chapter 5: Technology specific parameters for Biomass Power Projects

based on Rankine Cycle Technology

32. Technology Aspect

The norms for tariff determination specified hereunder are for biomass power
projects based on Rankine cycle technology application using air-cooled or
water-cooled condenser.

33. Capital Cost

(1) The Commission proposes to determine normative capital cost for FY
2017-18 for Biomass Projects as under;

Biomass Rankine Cycle Projects Capital Cost (FY

2017-18) (Rs. lakhs/
MwW)

Project [other than rice straw and juliflora (plantation) based

project] with water cooled condenser 559.03

Project [other than rice straw and Juliflora(plantation) based

project] with air cooled condenser 600.44

For rice straw and juliflora (plantation) based project with

water cooled condenser 610.80

For rice straw and juliflora (plantation) based project with air

652.20

cooled condenser

(2) Capital Cost Indexation Mechanism

The Capital Cost for Biomass Power Projects based on Rankine Cycle Technology

as specified for first year of the control period will remain valid for the entire
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duration of the control period unless reviewed earlier by the Commission.

34. Plant Load Factor

(1) Threshold PLF for determining fixed charge component of Tariff shall be:

a) During Stabilisation: 60%
b) During the remaining period of the first year (after stabilization): 70%
c) From 2 Year onwards: 80 %

(2) The stabilisation period shall not be more than 6 months from the date of
commissioning of the project.

35. Auxiliary Consumption

The auxiliary power consumption factor shall be as follows:-
a) For the project using water cooled condenser:

i. During first year of operation : 11%

ii. From 2" year onwards : 10%
b) For the project using air cooled condenser:

i. During first year of operation : 13%

ii. From 2" year onwards : 12%

36. Station Heat Rate

The Station Heat Rate for biomass power projects shall be :

a) For projects using travelling grate boilers : 4200 kCal/kWh
b) For projects using AFBC boilers : 4125 kCal/ kWh

37. Operation and Maintenance Expenses

(1) Normative O&M expenses for the first year of the Control period (i.e. FY
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2017-18 shall be Rs. 40 Lakh per MW.

(2) Normative O&M expenses allowed at the commencement of the Control
Period (i.e. FY 2017-18) under these Regulations shall be escalated at the rate of
5.72% per annum.

38. Fuel Mix

(1) The biomass power plant shall be designed in such a way that it uses different
types of nonfossil fuels available within the vicinity of biomass power project such
as crop residues, agro-industrial residues, forest residues etc. and other biomass
fuels as may be approved by MNRE.

(2) The Biomass Power Generating Companies shall ensure fuel management plan
to ensure adequate availability of fuel to meet the respective project

requirements.

39. Use of Fossil Fuel

The use of fossil fuels shall not be allowed.

Provided that for the biomass power projects commissioned on or before
31.03.2017, the use of fossil fuels to the extent of 15% in terms of calorific
value on annual basis shall be allowed for the tariff period from the date of
commissioning.

40. Monitoring Mechanism for the use of fossil fuel

(1) The Project developer shall furnish a monthly fuel usage statement and
monthly fuel procurement statement duly certified by Chartered Accountant to
the beneficiary (with a copy to appropriate agency appointed by the
Commission for the purpose of monitoring the fossil and non-fossil fuel
consumption) for each month, along with the monthly energy bill.

(2) Non-compliance with the condition of fossil fuel usage by the project developer,

Page 26



CERC (Terms and Conditions for Tariff determination from Renewable Energy Sources)
Regulations, 2017

during any financial year, shall result in withdrawal of applicability of tariff as per
these Regulations for such biomass based power project.

41. Calorific Value

The Calorific Value of the biomass fuel used for the purpose of determination of
tariff shall be at 3100 kCal/kg.

42. Fuel Cost

Biomass fuel price during first year of the Control Period (i.e. FY 2017-18) shall
be as specified in the table below and shall be escalated at 5% to arrive at the
base price for subsequent years of the Control Period, unless specifically
reviewed by Commission. For the purpose of determining levellized tariff, a
normative escalation factor of 5% per annum shall be applicable on biomass

prices.
FY2017-18
State (Rs./MT)
Andhra Pradesh 2873.22
Haryana 3270.39
Maharashtra 3344.85
Punjab 3420.56
Rajasthan 2854.60
Tamil Nadu 2826.05
Uttar Pradesh 2922.86
Other States 3073.05
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Chapter 6: Technology specific parameters for Non-fossil fuel based
Cogeneration Projects

43. Technology Aspect

A project shall qualify as a non-fossil fuel based Co-generation project, if it is in
accordance with the eligibility criteria as specified under Regulation 4(d).

44. Capital Cost

The normative capital cost for the non-fossil fuel based cogeneration projects
shall be Rs. 492.5 Lakh/MW for high boiler pressure projects for the first year of
Control Period (i.e. FY 2017-18), and will remain valid for the entire duration of

the control period unless reviewed earlier by the Commission.

45. Plant Load Factor

(1) Forthe purpose of determining fixed charge, the PLF for non- fossil fuel
based cogeneration projects shall be computed on the basis of plant
availability for number of operating days considering operations during
crushing season and off-season as specified under clause (2) below and
load factor of 92%.

(2) The number of operating days for different States shall be as follows:
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State Operating Days Plant Load Factor
(%)

120 days (crushing) + 60

Uttar Pradesh and
Andhra Pradesh days (c_>ff-season) =180days 45%
operating days

, 180 days (crushing) + 60
Tamil Nadu and dayS (oﬁ_season) = 240 60%
Maharashtra days operating days

150 days (crushing) + 60
days (off-season) = 210 53%

Other States :
days operating days

46. Auxiliary Consumption

The auxiliary power consumption factor shall be 8.5% for the computation of
tariff.

47. Station Heat Rate

The Station Heat Rate of 3600 kCal / kWh for power generation component
alone shall be considered for computation of tariff for non-fossil fuel based
Cogeneration projects.

48. Calorific Value

The Gross Calorific Value for Bagasse shall be considered as 2250
kCal/kg. For the use of biomass fuels other than bagasse, calorific value as
specified under Regulation 41 shall be applicable.
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49. Fuel Cost

(1) The price of Bagasse for first year of the Control Period (i.e. FY 2017-18)
shall be as specified in the table below and shall be escalated at 5% to
arrive at the base price for subsequent years of the Control Period, unless
specifically reviewed by Commission. For the purpose of determining
levellized tariff, a normative escalation factor of 5% per annum shall be

applicable on bagasse prices.

Bagasse Price

State FY2017-18

(Rs. / MT)
Andhra Pradesh 1622.16
Haryana 2307.26
Maharashtra 2273.75
Punjab 2030.49
Tamil Nadu 1747.51
Uttar Pradesh 1809.57
Other States 1964.71

(2) For use of biomass other than bagasse in co-generation projects, the
biomass prices as specified under Regulation 42 shall be applicable.

50. Operation and Maintenance Expenses

(1)Normative O&M expenses during first year of the Control period (i.e. FY
2017-18) shall be Rs. 21.13 Lakh per MW.

(2)Normative O&M expenses allowed at the commencement of the Control
Period (i.e. FY 2017-18) under these Regulations shall be escalated at

the rate of 5.72% per annum.
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Chapter 7: Technoloqy specific parameters for Solar PV Power
Project

51. Technology Aspects

Norms for Solar Photovoltaic (PV) power projects under these Regulations
shall be applicable for grid connected PV systems that directly convert
solar energy into electricity and are based on technologies such as
crystalline silicon or thin film etc. as may be approved by MNRE.

52. Capital Cost

The Commission shall determine only project specific capital cost and tariff
based on prevailing market trends for Solar PV projects.

53. Capacity Utilisation Factor
The CUF for Solar PV project shall be 19%.

Provided that the Commission may deviate from above norm in case of
project specific tariff determination in pursuance of Regulation 7 and
Regulation 8.

54. Operation and Maintenance Expenses

The Commission shall determine only project specific O&M expenses
based on prevailing market trends for Solar PV project.

55. Auxiliary Consumption

The auxiliary consumption factor shall be 0.25% of gross generation.

Provided that the Commission may deviate from the above norm in case of
project specific tariff determination in pursuance of Regulation 7 and
Regulation 8.
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Chapter 8: Technoloqy specific parameters for Solar Thermal Power
Project

56. Technology Aspects

Norms for Solar thermal power under these Regulations shall be applicable
for Concentrated solar power (CSP) technologies viz. line focusing or point
focusing, as may be approved by MNRE, and uses direct
sunlight, concentrating it several times to reach higher energy
densities and thus higher temperatures whereby the heat generated is

used to operate a conventional power cycle to generate electricity.

57. Capital Cost

The Commission shall determine only project specific capital cost and tariff
based on prevailing market trends for Solar Thermal project.

58. Capacity Utilisation Factor

The CUF for solar thermal project shall be 23%.

Provided that the Commission may deviate from the above norm in case of
project specific tariff determination in pursuance of Regulation 7 and
Regulation 8.

59. Operation and Maintenance Expenses

The Commission shall determine only project specific O&M expenses
based on prevailing market trends for Solar Thermal project.

60. Auxiliary Consumption

The auxiliary consumption factor shall be 10%.
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Provided that the Commission may deviate from the above norm in case of
project specific tariff determination in pursuance of Regulation 7 and
Regulation 8.
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Chapter 9: Technoloqgy specific parameters for Biomass Gasifier Power

Projects

61. Technology Aspect

The norms for tariff determination specified hereunder are for biomass

gasifier based power projects.

62. Capital Cost

The normative capital cost for the biomass gasifier power projects based
on Rankine cycle shall be Rs. 592.88 Lakh/MW (FY 2017-18 during first
year of Control Period) and shall be same for subsequent years unless
specifically ordered by the Commission. After taking into account of capital
subsidy of Rs 150.00 lakhs/MW, net project cost shall be Rs. 442.88
Lakh/MW for FY 2017-18.

63. Plant Load Factor

Threshold PLF for determining fixed charge component of tariff shall be
85%.

64. Auxiliary Consumption

The auxiliary power consumption factor shall be 10% for the determination
of tariff.

65. Specific fuel consumption

Normative specific fuel consumption shall be 1.25 kg per kWh.

66. Operation and Maintenance Expenses

(1) Normative O&M expenses for the first year of the Control period (i.e. FY
2017-18) shall be Rs. 52.83 Lakh per MW
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(2) Normative O&M expenses allowed at the commencement of the Control
Period (i.e. FY 2017-18) under these Regulations shall be escalated at the
rate of 5.72% perannum.

67. Fuel Mix

(1) The Biomass Gasifier based power plant shall be designed in such a way
that it uses different types of nonfossil fuels available within the vicinity of
biomass power project such as crop residues, agro- industrial residues,

forest residues etc. and other biomass fuels as may be approved by
MNRE.

(2) The Biomass Gasifier based Power Generating Companies shall ensure
fuel management plan to ensure adequate availability of fuel to meet

the respective project requirements.

68. Fuel Cost

Biomass fuel price for the Biomass gasifier based power project applicable
for FY 2017-18 shall be the same as for Biomassbased power project

(Rankine cycle) as mentioned in Regulation 42.
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Chapter 10: Technology specific parameters for Biogas based Power
Projects

69. Technology Aspect

The norms for tariff determination specified hereunder are for grid
connected biogas based power projects that uses 100% Biogas fired
engine, coupled with Biogas technology for co-digesting agriculture
residues, manure and other bio waste as may be approved by MNRE.

70. Capital Cost

The normative capital cost for the biogas based power shall be Rs. 1185.76
Lakh/MW (FY 2017-18 during first year of Control Period) and will remain
valid for the entire duration of the control period unless reviewed earlier by
the Commission After taking into account of capital subsidy of Rs. 300
Lakhs/MW, net project cost is Rs. 885.76 Lakh/MW.

71. Plant Load Factor

Threshold PLF for determining fixed charge component of Tariff shall be
90%.

72. Auxiliary Consumption

The auxiliary power consumption factor shall be 12% for the
determination of tariff.

73. Operation and Maintenance Expenses

(1)Normative O&M expenses for the first year of the Control period
i.e. FY 2017-18 shall be Rs. 52.83 Lakh per MW

(2)Normative O&M expenses allowed at the commencement of the
Control Period (i.e. FY 2017-18) under these Regulations shall be
escalated at the rate of 5.72% per annum.
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74. Specific Fuel Consumption

Normative specific fuel consumption shall be 3 kg of substrate mix per kWh.

75. Fuel Cost (Feed stock Price)

Feed stock price during first year of the Control Period (i.e. FY 2017-18) shall
be Rs. 1228.72 /MT and shall be escalated at 5% to arrive at the base price for
subsequent years of the Control Period, unless specifically reviewed by
Commission. For the purpose of determining levellized tariff, a normative

escalation factor of 5% per annum shall be applicable.
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Chapter 11: Technoloqy specific parameters for Power Projects
using Municipal Solid Waste /| Refuse Derived Fuel and based on
Rankine cycle technology

76. Technology Aspect

The norms for tariff determination specified hereunder are for power projects
which use municipal solid waste (MSW) and refuse derived fuel (RDF) and
are based on Rankine cycle technology application, combustion or
incineration, Bio-methanation, Pyrolysis and High end gasifier technologies.

77. Capital Cost

The Commission shall determine only project specific capital cost and tariff
based on prevailing market trends for MSW/RDF projects.

78. Plant Load Factor

(1) Threshold PLF for determining fixed charge component of tariff for the

power projects which use MSW and RDF shall be:

PLF MSW RDF
a) During Stabilisation 65% 65%
During the remaining

period of the first year
b) (after stabilization) 65% 65%

c) | From 2" year onwards 75% 80%

(2) The stabilisation period shall not be more than 6 months from the date

of commissioning of the project.
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79. Auxiliary Consumption

80.

81.

82.

83.

The auxiliary power consumption for MSW/RDF based power projects shall be
15%.

Station Heat Rate

The Station Heat Rate for MSW/RDF based power projects shall be 4200
kcal/kWh.

Operation and Maintenance Expenses

The Commission shall determine only project specific O&M expenses based
on prevailing market trends for MSW/RDF projects.

Calorific Value

The Calorific Value of the RDF fuel used for the purpose of determination of
tariff shall be at 2500 kcal/kg.

Fuel Cost

RDF price during FY 2017-18 shall be Rs 1,800 per MT and shall be escalated
at 5% to arrive at the base price for subsequent years of the Control Period,
unless specifically reviewed by Commission. For the purpose of determining
levellized tariff, a normative escalation factor of 5% per annum shall be
applicable.

No fuel cost shall be considered for determination of tariff for the power
projects using MSW.
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Chapter 12: Miscellaneous

84. Deviation from norms

Tariff for sale of electricity generated from a generating station based on
renewable energy sources, may also be agreed between a generating
company and a licensee, in deviation from the norms specified in these
regulations subject to the conditions that the levellised tariff over the useful
life of the project on the basis of the norms in deviation does not exceed
the levellised tariff calculated on the basis of the norms specified in these
regulations.

85. Power to Relax

The Commission may by general or special order, for reasons to be
recorded in writing, and after giving an opportunity of hearing to the parties
likely to be affected, may relax any of the provisions of these Regulations
on its own motion or on an application made before it by an interested
person.

Sd/-

(Sanoj Kumar Jha)
Secretary
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APPENDIX

Form-1.1: Form Template for (Wind Power or Small Hydro Projector Solar PV/Solarthermal)

SNo. | Assumptlon Sub-Head Sub-Head(2) Unit Parameter
Head
L Power Capacity Installed Power Generntion MW
Generntion Capneity %a
Capacity Utilization Factar nmyyyyy
Commercial Opetanon Date years
Useful Life
x Projeet Cost Captal Cost MW | Nermanve Capital Cost Rs
Capital Cost LaklyMW
Capital Subsidy, Rs. Lakh
If any Rs. Lakh
Net Capital Cost Rs. Lakh
3 Financinl Debit Equity Tanft Period Years
Assumptions Debit o
Equity Yo
Total Debr Amont u
Total Equity Amoun! Rs. Lakh
Debt Conmponent | 1 qan Amount Rs._Lacs
Moratorimm Period Yeurs
Repavment Penod (inckl Yenrs
Moratorum) a
Iuterest Rate S e
Equity Component | Equity aniont ,l‘{ » l_‘u’
Return on Equity for first b i
10 vears o
Retumn on Equity 11th vear onwards P
ot Disconmt Rate a
Do Depreciation Rate for 15t 12 yrs ...:
Deepreciation Rate [5th vears "
onward
Generntion Based Incentives
If amy R.s lL.pa
Incentives Period for GBI Years
4 Operation & Normptive O&M Rs,
Manteuance | expense Lakl/MW
O&M expense per
anmIm Rs. Lakh
Escalation factor
for O&M expense o
5 Workmg O&M expense: (%0 of O&M expenses) Meonth
Capinal Mamtenance Spare s %
Receivables Meonth
Interest on 5%
Wonkmg Capital pa
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Form-1.2: Form Template for (Biomass Power, Municipal Solid Waste, Refuse Derived Fuel
or Non-fossil fuel based Cogen)

S.No. | Assumption Sub-Head Sub-Head(2) Unit Parameter
Head
1 Porves Copoeary Installed Power Generation Capacary MW
Getetntion Ariliary Consmmphion fBactor PEF(durmge | "
stablisaton upto 6 months ) PLYT (durme Tst | s
vear stabilisation ) Uy
PLF (21) year onwards) U™
Commersinl Opmtiom Dare WYYy
Ulsefitl Life Yems
2: Project Cost Capital Cost/MW Normuanve Caprtal Cost Rs
€Capital Cont Capital Sulsady, Lakh MW
1f any Rs. Lakh
Net Cagntal Cost Ry Lakh
Rs Lakh
3 Finnneial Diebt Equury Tan i Peniod Years
Assptions Delat L
Erquiry e
. Totl Debt Amonut e
Dbt Cotgonent Total Equity Asnoiut Rs. Lakh
Loan Ao Rs
Momtorm Penod Lacs
Repavinent Penod (ncld Momtormm) Yenmrs
Equity Component Intevest Rate Yenrs
Equry pmoum "
Rettm on Equity for first 10 years Return s
Depreciation on Equaty 11t vear onwnrds Disconut Rate | Tacs
Depreciation Rite for 1t 12 yis Yapa
Deprecintion Rate 131l vears omward "o pa
hiceiitives Genemaiion Hased Iucentives. Il any Penod | %»
for GBI "o
4 »
Re Lpu
Years
1 Operation & Nojruative O&M
Mamienance oxpense Rs
CREM eupetiie pet
i Lakly MW
Escalation factor
for OXM expense Rs. Lakh
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5 Warking D&M expense "n of QKA expenses) Mot
Capital Mittennee Spare I %o
Recarvables Mom
Interest o Working s %o
Capital P
6 Foel welated Station Heat Rare Phinng stabilisaticn kCal'Kwh

Asstpons

Fuel types & mix

st stpbilisation

Biomass el nype-1

Bionmnss foel ype-2

Minncipal Solid Waste foel
Reluse Denver] Fuel

fossil fuel (coal)

GOV of Biomass fuel type-1
GCV of Biotuass fuel type-2
GOV of Mumcipal Sobd Wite Tuel
GOV of Refuse Derived Fuel
GOV of fossil fuel (coal)
Bionuss Price (fiel typed pye-l
Biomws Price (fisel type-2)vi-1
Munuetpal Solid Waste Price 11
Refitse Dermved Fuel Price - vi-4
fossil Tuel poce (coal) @ vi-l

fuel price escalnton factor

kCal'Kwh

kCal'Kwvh
kCal'Kwh
kCal Kwh
kCul Kawh
kCal Kwh
ReNMT
RaMT
ReMT
RaMT
RoMT

upaj”
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Form-2.1: Form Template for (Wind Power or Small Hydro Projector Solar PV/Solarthermal) : Determination of Tariff Components

Units Generation Unit Yr Yr2 Yr-3 Yr4 Yr5 Yr6 Yr-7 Yr8 Yr9 Yr-10 Yr-11 Yr12 Yr13 Yr-14 Y15 | Yr-16 Yr17 Yr-18 Yr-19 Yr20 Yr21 Yr22 Yr-23 Yr24 Yr25
Installed Capacity MW

Net Generation MU

Taiff Components (Fixed charge) Unit Yr-1 Yr2 Yr-3 Yr4 Yr5 Yr6 Yr-7 Yr8 Yr9 Yr-10 Yr-11 Yr-12 Yr13 Yr-14 Y15 Y16 Yr-17 Yr-18 Yr-19 Yr20 Yr21 Yr22 Yr23 Yr24 Yr25
0&M Expenses Rs Lakh

Depreciation Rs Lakh

[Tnterest_on term Toan Rs Takh

Interest on working Capital Rs Lakh

Retum on Equity Rs Lakh

Total Fixed Cost Rs Lakh

Per Unit Taiff components Unit Yr-1 Yr2 Yr3 Yr4 Yr-5 Yr6 Yr-7 Yr8 Yr9 Yr-10 | Y11 Yr12 Y13 | Y14 Yr-15 | Y16 Y17 | Yr-18 Yr-19 | Yr20 Yr21 Yr22 Yr-23 Yr24 | Yr25
PU O&M Expenses Rs/kWh

PU Depreciation Rs/kWh

PU Interest on term loan Rs/kWh

PU Interest on working Capital Rs/kWh

PU Retum on Equity Rs/kWh

PU Taiff Components RskWh

Levellised Tariff Unit Y1 Yr-2 Yr3 Yr4 Yr-5 Yr6 Yr-7 Yr8 Yr9 Y10 | Yr-11 Yr12 Y43 | Y14 | Yr15 | Yr-16 Y17 | Yr-18 Y19 | Yr20 Yr21 | Yr22 Yr-23 Yr-24 Yr-25
Discount Factors

Discounted Tariff components Rs/kWh

Levellised Tariff RskWh
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Form-2.2: Form Template for (Biomass Power, Municipal Solid Waste, Refuse Derived Fuel or Non-fossil fuel based Cogen)

: Determination of Tariff Compone nts

Units Generati on Unit Yr-1 Yr-2 Yr-3 Yr-4 | Yr-5 Yr-6 Yr-7 Yr-8 Yr-9 | Yr-10 | Yr-11| Yr-12 | Yr-13 | Yr-14 | Yr-15| Yr-16 | Yr-17 | Yr-18 | Yr-19 | Yr-20 | Yr-21 | Yr-22 | Yr-23 | Yr-24 | Yr-25
Installed Capacity MW

Net Generation MU

Tariff Components (Fixed charge) Unit Yr-1 Yr-2 Yr-3 Yr-4 | Yr-5 Yr-6 Yr-7 Yr-8 Yr-9 | Yr-10| Yr-11| Yr-12| Yr-13| Yr-14| Yr-15| Yr-16| Yr-17| Yr-18| Yr-19 | Yr-20 | Yr-21| Yr-22| Yr-23| Yr-24 | Yr-25
0&M Expenses Rs Lakh

Depreciation Rs Lakh

Interest on term loan Rs Lakh

Interest on working Capital Rs Lakh

Return on Equity Rs Lakh

Total Fixed Cost Rs Lakh

[Tarifft Components (Variable charge) Unit Yr-1 | Yr-2 | Yr-3 | Yr-4| Yr-5 ] Yr-6 | Yr-7 | Yr-8 | Yr-9 | Yr-10] Yr-11| Yr-12 | Yr-13 | Yr-14 | Yr-15| Yr-16 | Yr-17 | Yr-18 | Yr-19 | Yr-20 | Yr-21]| Yr-22| Yr-23 | Yr-24 | Yr-25 |
Biomass fuel type-1 Rs Lakh

Biomass fuel type-2 Rs Lakh

Fossil fuel (coal) Rs Lakh

Municipal Solid Waste Rs Lakh

Refuse Derived Fuel Rs Lakh

Sub-total (Fuel Costs) Rs Lakh

Fuel cost allocable to power %

Total Fuel Costs Rs Lakh

Per Unit Tariff components (fixed) Unit Yr-1 Yr-2 Yr-3 Yr-4 | Yr-5| Yr6 | Yr7 Yr-8 | Yr9 | Yr-10| Yr-11| Yr-12| Yr-13| Yr-14| Yr-15| Yr-16| Yr-17| Yr-18| Yr-19| Yr-20 | Yr-21| Yr-22| Yr-23| Yr-24 | Yr-25
PU O&M Expenses Rs/KWh

PU Depreciation Rs/kWh

PU Interest on term loan Rs/KWh

PU Interest on working Capital Rs/KWh

PU Return on Equity Rs/KWh

PU Tariff Components (Fixed) Rs/kW h

PU Tariff Components (Variable) Rs/kW h

PU Tariff Components (Total) Rs/kW h

Levellised Tariff Unit Yr-1 Yr-2 | Yr-3 Yr-4 | Yr-5| Yr6 [ Yr-7 | Yr-8 Yr-9 | Yr-10 | Yr-11| Yr-12 | Yr-13 | Yr-14 | Yr-15| Yr-16 | Yr-17 | Yr-18 | Yr-19 [ Yr-20 | Yr-21 | Yr-22| Yr-23 | Yr-24 | Yr-25
Discount Factors

Discounted Tariff components (fixed) Rs/KWh

Discounted Tariff components (variable) Rs/kWh

Discounted Tariff components (total) Rs/KWh

Levellised Tariff (fixed) Rs/kW h

Levellised Tariff (variable) Rs/kW h

Levellised Tariff (total) Rs/kW h
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